MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/06/06
PAGE : 001 -1
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 26106 COUNTIES : Lake
LETTING DATE 03/30/06 9:00 AM DISTRICT 1
CONTRACT TIME 240 CALENDAR DAYS
CONTRACT DESCRIPTION : SOUTH OF RAVALLI-MEDICINE TREE
PROJECT (S) : (1744121000) NH 5-2(121)27
SOUTH OF RAVALLI-MEDICINE TREE
(1744128000) NH 5-2(128)28
US 93 VISITOR/INTERPRETIVE CENTER
VENDOR RANKING :
PLUS ITEM TOTAL % OVER % OVER
RANK VENDOR NO./NAME TIME: BID BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 15,442,049.01 $ 17,290,049.01 80.0523% 100.0000%
1 3744 M A DEATLEY CONSTRUCTION INC $ 19,981,444.96 $ 21,598,444.96 100.0000% 124.9184%
2 2097 SCHELLINGER CONST CO INC $ 20,253,168.13 $ 21,639,168.13 100.1885% 125.1539%
3 2050 RIVERSIDE CONTRACTING INC $ 20,975,304.20 $ 22,669,304.20 104.9580% 131.1119%
0 -EST- ( 1 ) 3744 2 2097
ENGINEER'S ESTIMATE M A DEATLEY CONSTRUCTION INC |SCHELLINGER CONSTRUCTION CO I
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— i et et e et T e
SECTION 0001 GRADE, GRAVEL, PLANTMIX SURFACING
0010 104100000 75000.000 UNIT 1.00000 75000.00 1.00000 75000.00 1.00000 75000.00
MISCELLANEOUS WORK
0020 105100500 LUMP 300000.00000 300000.00| 300000.00000 300000.00| 215600.00000 215600.00
CONSTRUCTION SURVEY AND LAYOUT
0030 105100520 LUMP 6000.00000 6000.00 4750.00000 4750.00 4800.00000 4800.00
TWO PERSON SURVEY CREW-40 HRS
0040 105100530 LUMP 7000.00000 7000.00 6250.00000 6250.00 5900.00000 5900.00
3 PERSON SURVEY CREW-40 HRS
0050 105100540 LUMP 8000.00000 8000.00 7750.00000 7750.00 7300.00000 7300.00
FOUR PERSON SURVEY CREW-40 HRS
0060 109200000 LUMP | 1400000.00000 1400000.00| 2000000.00000 2000000.00| 1890000.00000 1890000.00
MOBILIZATION
0070 202320000 2.000 EACH 785.00000 1570.00 2500.00000 5000.00 785.00000 1570.00
REMOVE IRRIGATION STRUCTURE
0080 203100000 409816.000 M3 5.50000 2253988.00 7.15000 2930184.40 7.15000 2930184.40
EXCAVATION-UNCLASSIFIED
0090 203200000 444.000 M3 10.00000 4440.00 10.00000 4440.00 10.00000 4440.00
EXCAVATION-UNCLASS BORROW
0100 203220000 98326.000 M3 9.00000 884934.00 11.25000 1106167.50 7.75000 762026.50
SPECIAL BORROW
0110 203500000 11439.000 M3 4.00000 45756.00 4.50000 51475.50 6.50000 74353.50
TOPSOIL-SALVAGING & PLACING
0120 207300000 1189.000 M3 30.00000 35670.00 30.00000 35670.00 41.00000 48749.00
BEDDING MATERIAL
0130 208105000 120000.000 UNIT 1.00000 120000.00 1.00000 120000.00 1.25000 150000.00
TEMPORARY EROSION CONTROL - CB
0140 208500000 152.000 EACH 90.00000 13680.00 75.00000 11400.00 70.00000 10640.00
BOULDERS
0150 301270000 36253.000 M3 20.00000 725060.00 19.00000 688807.00 20.00000 725060.00
CRUSHED AGGREGATE COURSE
0160 301440010 135293.000 M2 0.55000 74411.15 0.55000 74411.15 0.65000 87940.45
COVER - TYPE 1
0170 301440020 6056.000 M2 1.50000 9084.00 1.35000 8175.60 1.66000 10052.96
COVER - TYPE 2
0180 301700000 10000.000 M3 16.00000 160000.00 21.00000 210000.00 18.00000 180000.00
TRAFFIC GRAVEL
0190 301750000 636.200 M3 25.00000 15905.00 25.00000 15905.00 45.00000 28629.00
SELECT BACKFILL
0200 401020000 2991.000 MT 35.00000 104685.00 75.00000 224325.00 36.50000 109171.50
PLANT MIX BIT SURF GR B
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0210 401080000 49273.000 MT 19.00000 936187.00 20.00000 985460.00 24.60000 1212115.80
PLANT MIX BIT SURF GR S - 19 MM

0220 401100000 400.200 MT 90.00000 36018.00 150.00000 60030.00 100.00000 40020.00
DUST PALLIATIVE

0230 401200000 702.000 MT 139.00000 97578.00 150.00000 105300.00 133.00000 93366.00
HYDRATED LIME

0240 402092000 179.500 MT 250.00000 44875.00 375.00000 67312.50 280.00000 50260.00
ASPHALT CEMENT PG 64-22

0250 402097000 2660.400 MT 320.00000 851328.00 440.00000 1170576.00 413.00000 1098745.20
ASPHALT CEMENT PG 70-28

0260 402200000 37924.000 L 0.30000 11377.20 0.50000 18962.00 0.60000 22754.40
EMULSIFIED ASPHALT SS-1

0270 402225000 259.500 MT 290.00000 75255.00 340.00000 88230.00 340.00000 88230.00
EMULSIFIED ASPHALT CRS-2P

0280 551170000 10.200 M3 1650.00000 16830.00 1500.00000 15300.00 735.29000 7499.96
CONCRETE-CLASS DD

0290 551175000 728.800 M3 420.00000 306096.00 550.00000 400840.00 515.44000 375652.67
CONCRETE-CLASS DD

0300 551410000 119.300 M3 650.00000 77545.00 800.00000 95440.00 750.00000 89475.00
CONCRETE-CLASS SD

0310 552150000 479.100 M2 9.45000 4527.50 13.00000 6228.30 13.00000 6228.30
TRANSVERSE DECK GROOVING

0320 552240000 327.100 M2 115.00000 37616.50 225.00000 73597.50 225.00000 73597.50
ARCHITECTURAL TREATMENT

0330 552600000 8.000 EACH 1200.00000 33600.00 700.00000 19600.00 600.00000 16800.00
ELASTOMERIC BEARING DEVICES

0340 553040100 260.400 M 500.00000 130200.00 700.00000 182280.00 700.00000 182280.00
PRESTRESSED BEAM-TYPE MT-28

0350 555100000 120080.000 KG 2.00000 240160.00 1.50000 180120.00 1.40000 168112.00
REINFORCING STEEL

0360 555200000 13340.000 KG 3.00000 40020.00 2.00000 26680.00 1.75000 23345.00
REINFORCING STEEL-EPOXY COATED

0370 556100000 LUMP 14000.00000 14000.00 20000.00000 20000.00 15000.00000 15000.00
STRUCTURAL STEEL - MISC

0380 557100010 88.500 M 275.00000 24337.50 365.00000 32302.50 350.00000 30975.00
BRIDGE RAIL-W830

0390 557100030 4.000 M 2400.00000 9600.00 3000.00000 12000.00 3545.00000 14180.00
BOX BEAM APP.SEC.-TYPE 2

0400 602010000 926.200 M 40.00000 37048.00 50.00000 46310.00 40.00000 37048.00
REMOVE PIPE CULVERTS

0410 603004500 314.000 M 125.00000 39250.00 140.00000 43960.00 160.00000 50240.00
DRAINAGE PIPE 450 MM

0420 603006000 198.000 M 180.00000 35640.00 200.00000 39600.00 178.00000 35244.00
DRAINAGE PIPE 600 MM

0430 603007500 139.500 M 225.00000 31387.50 225.00000 31387.50 250.00000 34875.00
DRAINAGE PIPE 750 MM

0440 603008900 15.000 M 250.00000 3750.00 275.00000 4125.00 250.00000 3750.00
DRAINAGE PIPE 900 MM

0450 603033450 10.500 M 135.00000 1417.50 185.00000 1942.50 175.00000 1837.50
DRAINAGE PIPE IRR 450 MM

0460 603036000 126.500 M 175.00000 22137.50 225.00000 28462.50 210.00000 26565.00
DRAINAGE PIPE IRR 600 MM

0470 603037500 45.500 M 200.00000 9100.00 275.00000 12512.50 270.00000 12285.00
DRAINAGE PIPE IRR 750 MM

0480 603077250 124.500 M 260.00000 32370.00 300.00000 37350.00 315.00000 39217.50
DRAINAGE PIPE ARCH IRR 725 MM

0490 603100616 26.000 M 265.00000 6890.00 210.00000 5460.00 175.00000 4550.00

Csp 600 MM X 1.63 MM
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0500 603100618 12.000 M 425.00000 5100.00 425.00000 5100.00 355.00000 4260.00
CSP SLOTTED 600 MM X 1.63 MM

0510 603102120 83.500 M 500.00000 41750.00 550.00000 45925.00 1000.00000 83500.00
CSP 2100 MM X 2.01 MM

0520 603110301 13.500 M 1400.00000 18900.00 500.00000 6750.00 470.00000 6345.00
CSP SLOTTED 300 MM X 1.63 MM

0530 603443040 64.500 M 145.00000 9352.50 160.00000 10320.00 193.00000 12448.50
RCP IRR 300 MM CL 4

0540 603444530 1048.500 M 180.00000 188730.00 165.00000 173002.50 205.00000 214942.50
RCP IRR 450 MM CL 3

0550 603446030 137.000 M 180.00000 24660.00 190.00000 26030.00 265.00000 36305.00
RCP IRR 600 MM CL 3

0560 603470420 118.000 M 155.00000 18290.00 185.00000 21830.00 250.00000 29500.00
RCP SIPHON 450 MM CL 2

0570 603470630 86.000 M 400.00000 34400.00 235.00000 20210.00 325.00000 27950.00
RCP SIPHON 600 MM CL 3

0580 603557230 283.000 M 345.00000 97635.00 300.00000 84900.00 395.00000 111785.00
RCPA IRR 725 MM CL 3

0590 603605110 128.500 M 40.00000 5140.00 65.00000 8352.50 16.00000 2056.00
PIPE-CPE 100 MM PERF

0600 603610200 31.000 M 155.00000 4805.00 180.00000 5580.00 84.00000 2604.00
PIPE-PVC 200 MM SANITARY

0610 603700300 22.500 M 155.00000 3487.50 225.00000 5062.50 165.00000 3712.50
EMBANKMENT PROTECTOR 300 MM

0620 603805000 4.000 EACH 850.00000 3400.00 1000.00000 4000.00 1100.00000 4400.00
TRASH GUARD

0630 604011200 1.000 EACH 1500.00000 1500.00 5750.00000 5750.00 3650.00000 3650.00
MANHOLE-1200 MM-TYPE 1

0640 604011500 1.000 EACH 2300.00000 2300.00 6000.00000 6000.00 6400.00000 6400.00
MANHOLE-1500 MM-TYPE 1

0650 604031200 1.000 EACH 2225.00000 2225.00 3500.00000 3500.00 2700.00000 2700.00
MANHOLE 1200 MM - TYPE 3

0660 604031500 1.000 EACH 3100.00000 3100.00 4500.00000 4500.00 3510.00000 3510.00
MANHOLE 1500 MM-TYPE 3

0670 604112310 1.000 EACH 3300.00000 3300.00 3750.00000 3750.00 2725.00000 2725.00
COMB 1200 MM T3 MH-T1 DR INLET

0680 604112340 6.000 EACH 2350.00000 14100.00 3500.00000 21000.00 3015.00000 18090.00
COMB 1200 MM T3 MH-T4 DR INLET

0690 604115310 2.000 EACH 2600.00000 5200.00 4500.00000 9000.00 5055.00000 10110.00
COMB 1500 MM T3 MH-T1 DR INLET

0700 604115340 2.000 EACH 2500.00000 5000.00 4000.00000 8000.00 3520.00000 7040.00
COMB 1500 MM T3 MH-T4 DR INLET

0710 604210000 1.000 EACH 2100.00000 2100.00 3500.00000 3500.00 1685.00000 1685.00
INLET-DROP-TYPE 1

0720 604240000 4.000 EACH 1400.00000 5600.00 3250.00000 13000.00 1560.00000 6240.00
INLET-DROP-TYPE 4

0730 604510000 1.000 EACH 1200.00000 1200.00 3750.00000 3750.00 1755.00000 1755.00
INLET-MEDIAN-TYPE 1

0740 604800110 1.000 EACH 7500.00000 7500.00 3750.00000 3750.00 6000.00000 6000.00
OUTLET STRUCTURE

0750 606000200 1070.550 M 125.00000 133818.75 100.00000 107055.00 112.75000 120704.51
GUARD RAIL-BOX BEAM

0760 606242000 19.000 EACH 4100.00000 77900.00 4400.00000 83600.00 4600.00000 87400.00
GD RL BOX BEAM OPT TERM SEC

0770 606290000 100.000 EACH 290.00000 29000.00 575.00000 57500.00 560.00000 56000.00
CONCRETE BARRIER RAIL

0780 606300200 190.000 EACH 200.00000 38000.00 675.00000 128250.00 660.00000 125400.00

TALL CONCRETE BAARRIER RAIL
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0790 606308000 6.000 EACH 600.00000 3600.00 660.00000 3960.00 650.00000 3900.00
CONCRETE BARRIER RAIL TRANSITION

0800 606350000 759.000 EACH 310.00000 235290.00 200.00000 151800.00 200.00000 151800.00
TEMPORARY CONCRETE BARRIER RAIL

0810 606500000 5.000 EACH 15500.00000 77500.00 15000.00000 75000.00 14000.00000 70000.00
IMPACT ATTENUATOR

0820 606800000 443.500 M 7.75000 3437.13 6.00000 2661.00 6.25000 2771.88
REMOVE GUARD RAIL

0830 606830000 40.000 EACH 30.00000 1200.00 75.00000 3000.00 75.00000 3000.00
REMOVE CONCRETE BARRIER RAIL

0840 606910000 792.000 EACH 60.00000 47520.00 75.00000 59400.00 75.00000 59400.00
RESET TEMP CONCR BARRIER RAIL

0850 606920000 30.000 EACH 4400.00000 132000.00 7000.00000 210000.00 7000.00000 210000.00
TEMP IMPACT ATTENUATOR

0860 607000000 153.100 M 65.00000 9951.50 55.00000 8420.50 51.00000 7808.10
FENCE-CHAIN LINK

0870 607010000 3.000 EACH 200.00000 600.00 200.00000 600.00 200.00000 600.00
PANEL-SINGLE CHAIN LINK

0880 607020000 2.000 EACH 200.00000 400.00 300.00000 600.00 300.00000 600.00
PANEL-DOUBLE CHAIN LINK

0890 607030000 6.000 M 900.00000 5400.00 100.00000 600.00 100.00000 600.00
GATE-CHAIN LINK

0900 607204100 7811.500 M 5.00000 39057.50 7.30000 57023.95 7.30000 57023.95
FARM FENCE-TYPE F4M

0910 607208900 3367.100 M 33.00000 111114.30 38.00000 127949.80 37.35000 125761.19
FENCE-SPECIAL DESIGN - A

0920 607210000 1571.600 M 13.00000 20430.80 8.10000 12729.96 8.10000 12729.96
FENCE-SPECIAL DESIGN - B

0930 607211000 74.000 EACH 115.00000 8510.00 115.00000 8510.00 115.00000 8510.00
FARM FENCE-PANEL/SINGLE FW

0940 607212000 90.000 EACH 155.00000 13950.00 170.00000 15300.00 170.00000 15300.00
FARM FENCE-PANEL/DOUBLE FW

0950 607213000 5.000 EACH 250.00000 8750.00 345.00000 12075.00 345.00000 12075.00
FENCE-PANEL/SNGL-SPECIAL DESGN

0960 607214000 32.000 EACH 350.00000 11200.00 55.00000 1760.00 515.00000 16480.00
FENCE-PANEL/DBL-SPECIAL DESIGN

0970 607300200 33.600 M 35.00000 1176.00 42.00000 1411.20 41.25000 1386.00
FARM GATE-WIRE-TYPE G-2

0980 607300300 28.800 M 80.00000 2304.00 70.00000 2016.00 69.30000 1995.84
FARM GATE-METAL-TYPE G-3

0990 607300400 8.100 M 400.00000 3240.00 650.00000 5265.00 650.00000 5265.00
GATE-SPECIAL DESIGN

1000 607300800 2.000 EACH 4000.00000 8000.00 2000.00000 4000.00 600.00000 1200.00
PIPE GATE

1010 607400000 3311.400 M 3.25000 10762.05 5.00000 16557.00 4.15000 13742.31
FENCE-TEMPORARY

1020 607490000 41.000 EACH 44.00000 1804.00 50.00000 2050.00 40.00000 1640.00
DEADMAN

1030 607700000 350.900 M 4.75000 1666.78 2.50000 877.25 2.50000 877.25
REMOVE FENCE

1040 608100000 1578.500 M2 45.00000 71032.50 52.50000 82871.25 61.00000 96288.50
SIDEWALK-CONCRETE 100 MM

1050 608150000 409.500 M2 55.00000 22522.50 57.00000 23341.50 92.00000 37674.00
SIDEWALK-CONCRETE 150 MM

1060 608290100 10.300 M2 290.00000 2987.00 375.00000 3862.50 390.00000 4017.00
TRUNCATED DOMES

1070 608500100 162.700 M2 60.00000 9762.00 50.00000 8135.00 60.00000 9762.00

CONCRETE 100 MM
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1080 609000000 2228.400 M 40.00000 89136.00 40.00000 89136.00 51.75000 115319.70
CURB & GUTTER-CONCRETE

1090 609030000 13.500 M 25.00000 337.50 35.00000 472.50 105.00000 1417.50
CURB-BITUMINOUS

1100 609080000 24.000 EACH 150.00000 3600.00 100.00000 2400.00 300.00000 7200.00
PRECAST CURB

1110 609100000 61.200 M 55.00000 3366.00 65.00000 3978.00 150.00000 9180.00
CURB-CONCRETE MEDIAN TYPE A

1120 610000000 29459.000 M3 10.00000 294590.00 23.50000 692286.50 23.40000 689340.60
TOPSOIL

1130 610110000 1.000 HA 1200.00000 1200.00 1000.00000 1000.00 910.00000 910.00
SEEDING AREA NO 1

1140 610120000 2.600 HA 1700.00000 4420.00 1000.00000 2600.00 775.00000 2015.00
SEEDING AREA NO 2

1150 610130000 9.630 HA 400.00000 3852.00 300.00000 2889.00 600.00000 5778.00
SEEDING AREA NO 3

1160 610134030 18.100 HA 400.00000 7240.00 500.00000 9050.00 440.00000 7964.00
SEEDING AREA NO 7

1170 610134040 2.080 HA 1600.00000 3328.00 1450.00000 3016.00 950.00000 1976.00
SEEDING AREA NO 8

1180 610134050 2.940 HA 400.00000 1176.00 500.00000 1470.00 445.00000 1308.30
SEEDING AREA NO 9

1190 610134055 0.470 HA 1600.00000 752.00 1500.00000 705.00 1230.00000 578.10
SEEDING AREA NO 10

1200 610134060 7.440 HA 400.00000 2976.00 500.00000 3720.00 405.00000 3013.20
SEEDING AREA NO 11

1210 610134065 0.420 HA 800.00000 336.00 1400.00000 588.00 1015.00000 426.30
SEEDING AREA NO 12

1220 610134070 0.950 HA 400.00000 380.00 1000.00000 950.00 715.00000 679.25
SEEDING AREA NO 13

1230 610134075 0.050 HA 800.00000 40.00 3000.00000 150.00 2140.00000 107.00
SEEDING AREA NO 14

1240 610400000 42.760 HA 125.00000 5345.00 110.00000 4703.60 150.00000 6414.00
CONDITION SEEDBED SURFACE

1250 610405000 790 HA 6000.00000 58740.00 2300.00000 22517.00 750.00000 7342 .50
HERBICIDE APPLICATION

1260 610450020 3.000 HA 300.00000 900.00 1000.00000 3000.00 1000.00000 3000.00
MOWING

1270 610510000 3.600 HA 3000.00000 10800.00 3250.00000 11700.00 1450.00000 5220.00
MULCH

1280 610520000 42.770 HA 1700.00000 72709.00 2350.00000 100509.50 2050.00000 87678.50
COMPOST

1290 610550000 31210.000 M2 1.00000 31210.00 2.50000 78025.00 3.25000 101432.50
EROSION CONTROL BLANKET

1300 611170000 3.000 EACH 8700.00000 26100.00 10000.00000 30000.00 6500.00000 19500.00
CATTLE GUARD 7.2 M

1310 613010000 51.300 M3 80.00000 4104.00 100.00000 5130.00 65.00000 3334.50
RIPRAP-CLASS 1 RANDOM

1320 613130000 1.000 M3 90.00000 90.00 500.00000 500.00 270.00000 270.00
BANK PROTECTION-TYPE 3

1330 613510000 218.300 M 120.00000 26196.00 175.00000 38202.50 200.00000 43660.00
CONCRETE DITCH

1340 614000000 2726.500 M2 275.00000 749787.50 475.00000 1295087.50 646.00000 1761319.00
RETAINING WALL

1350 616010000 19.700 M3 1400.00000 27580.00 1750.00000 34475.00 1710.00000 33687.00
FOUNDATION-CONCRETE

1370 616241000 2940.000 M 15.00000 44100.00 27.25000 80115.00 27.25000 80115.00

CONDUIT-PLASTIC 41 MM
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1380 616480000 12.000 EACH 300.00000 3600.00 325.00000 3900.00 325.00000 3900.00
PULL BOX-CONCRETE TYPE 1

1390 616490000 000 EACH 460.00000 460.00 385.00000 385.00 385.00000 385.00
PULL BOX-CONCRETE TYPE 2

1400 617000340 385.000 M 2.50000 962.50 2.10000 808.50 2.10000 808.50
CABLE-COPPER 3AWG14-600V

1410 617010060 6015.000 M 2.75000 16541.25 3.40000 20451.00 3.40000 20451.00
CONDUCTOR-COPPER AWG6-600V

1420 617010100 4240.000 M 1.25000 5300.00 1.90000 8056.00 1.90000 8056.00
CONDUCTOR-COPPER AWG10-600V

1430 617100550 42.000 EACH 2000.00000 84000.00 2800.00000 117600.00 2800.00000 117600.00
STANDARD-STL TYPE 10-A-500-5

1440 617130000 3.000 EACH 120.00000 360.00 90.00000 270.00 90.00000 270.00
PHOTO ELECTRIC CONTROL

1450 617130250 000 EACH 425.00000 18275.00 430.00000 18490.00 430.00000 18490.00
LUMINAIRE ASSEMBLY-250W SV

1460 617155980 1.000 EACH 1200.00000 1200.00 1300.00000 1300.00 1300.00000 1300.00
SIG STANDARD TYPE 2-A-900-8

1470 617163980 1.000 EACH 1400.00000 1400.00 1590.00000 1590.00 1590.00000 1590.00
SIG STANDARD TYPE 3-A-900-8

1480 617211300 9.000 EACH 500.00000 4500.00 765.00000 6885.00 765.00000 6885.00
SIG-TRAF 1 COLOR-1 WAY 30

1490 617610200 2.000 EACH 1200.00000 2400.00 2000.00000 4000.00 2000.00000 4000.00
SERV ASSEMBLY-20 AMP

1500 617610300 1.000 EACH 1250.00000 1250.00 2000.00000 2000.00 2000.00000 2000.00
SERV ASSEMBLY-30 AMP

1510 617800170 1.000 EACH 1000.00000 1000.00 2500.00000 2500.00 2500.00000 2500.00
REMOVE AND SALVAGE

1520 618010000 850000.000 UNIT 0.90000 765000.00 0.95000 807500.00 0.81000 688500.00
TRAFFIC CONTROL-DEVICES CB

1530 618030000 35.600 KM 300.00000 10680.00 320.00000 11392.00 320.00000 11392.00
TEMPORARY PAVEMENT MARKINGS

1540 618140000 15.400 M2 60.00000 924.00 250.00000 3850.00 250.00000 3850.00
SINGLE USE SIGNS

1550 618140010 4.000 EACH 3200.00000 12800.00 725.00000 2900.00 725.00000 2900.00
SIGN-SPECIAL

1560 618200000 4085.000 KL 15.00000 61275.00 13.00000 53105.00 12.00000 49020.00
WATER FOR DUST CONTROL

1570 619023000 59.220 M2 300.00000 17766.00 340.00000 20134.80 340.00000 20134.80
SIGNS-ALUM SHEET INCR-SHT I

1580 619024000 8.500 M2 280.00000 2380.00 375.00000 3187.50 375.00000 3187.50
SIGNS-ALUM SHEET INCR-SHT III

1590 619033000 8.440 M2 230.00000 1941.20 300.00000 2532.00 300.00000 2532.00
SIGNS-SHEET ALUM REFL SHT I

1600 619034000 61.220 M2 250.00000 15305.00 300.00000 18366.00 300.00000 18366.00
SIGNS-SHEET ALUM REFL SHT III

1610 619110000 48.800 KG 15.00000 732.00 10.00000 488.00 10.00000 488.00
POSTS-TUBULAR STEEL

1620 619120000 187.200 KG 8.25000 1544.40 10.00000 1872.00 10.00000 1872.00
POSTS-STEEL U SIGN

1630 619130000 2434.000 KG 11.00000 26774.00 12.00000 29208.00 12.00000 29208.00
POSTS-STEEL STRUCTURAL SIGN

1640 619234000 208.900 M 35.00000 7311.50 50.00000 10445.00 45.00000 9400.50
POLES-TRD TMBR-BARN 100 MM

1650 619235500 186.300 M 30.00000 5589.00 50.00000 9315.00 50.00000 9315.00
POLES-TRD TMBR-BARN 130 MM

1660 619303000 000 EACH 700.00000 1400.00 950.00000 1900.00 950.00000 1900.00

2
FRANG SIGN POST BKWY S100X11
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1670 619305000 8.000 EACH 575.00000 4600.00 1000.00000 8000.00 975.00000 7800.00
FRANG SIGN POST BKWY S130X15

1680 619311000 10.000 EACH 850.00000 8500.00 1000.00000 10000.00 1000.00000 10000.00
FRANG SIGN POST BKWY W200xX27

1690 619337000 1.000 EACH 730.00000 730.00 1000.00000 1000.00 850.00000 850.00
FRANG SIGN POST BKWY 89 MM RD

1700 619511000 171.000 EACH 20.00000 3420.00 30.00000 5130.00 30.00000 5130.00
DELINEATOR-DES A

1710 619512000 20.000 EACH 18.00000 360.00 30.00000 600.00 30.00000 600.00
DELINEATOR-DES B

1720 619514000 8.000 EACH 25.00000 200.00 30.00000 240.00 30.00000 240.00
DELINEATOR-DES D

1730 619516000 7.000 EACH 25.00000 175.00 30.00000 210.00 30.00000 210.00
DELINEATOR-DES F

1740 619517000 16.000 EACH 18.00000 288.00 30.00000 480.00 30.00000 480.00
DELINEATOR-DES G

1750 619560200 2.000 EACH 40.00000 80.00 135.00000 270.00 135.00000 270.00
DELINEATOR-FLEX DRIVABLE YLW

1760 619570100 3.000 EACH 190.00000 570.00 195.00000 585.00 195.00000 585.00
DELINEATOR-FLEX SURF MTD WH

1770 619690000 5.000 EACH 160.00000 800.00 150.00000 750.00 150.00000 750.00
SIGN - INSTALL

1780 619700000 57.000 EACH 40.00000 2280.00 40.00000 2280.00 40.00000 2280.00
REMOVE SIGNS

1790 619702000 9.000 EACH 165.00000 1485.00 100.00000 900.00 100.00000 900.00
REMOVE SIGNS-GUIDE

1800 619720000 3.000 EACH 230.00000 690.00 200.00000 600.00 200.00000 600.00
RESET SIGNS

1810 620010000 1242.000 L 6.50000 8073.00 6.50000 8073.00 6.10000 7576.20
STRIPING-WHITE PAINT

1820 620020000 861.000 L 5.75000 4950.75 6.50000 5596.50 6.10000 5252.10
STRIPING-YELLOW PAINT

1830 620030000 135.000 L 28.00000 3780.00 28.00000 3780.00 28.00000 3780.00
WORDS & SYMBOLS-WHITE PAINT

1840 620035000 101.000 L 25.00000 2525.00 28.00000 2828.00 28.00000 2828.00
WORDS & SYMBOLS-YELLOW PAINT

1850 620040000 41.000 L 13.00000 533.00 18.00000 738.00 17.50000 717.50
CURB MARKING-YELLOW

1860 620110000 1742.000 L 16.00000 27872.00 13.15000 22907.30 13.15000 22907.30
STRIPING-WHITE EPOXY

1870 620120000 1186.000 L 15.00000 17790.00 13.15000 15595.90 13.15000 15595.90
STRIPING-YELLOW EPOXY

1880 620130000 150.000 L 75.00000 11250.00 90.00000 13500.00 90.00000 13500.00
WORDS/SYMBOLS-WHITE EPOXY

1890 620135000 134.000 L 65.00000 8710.00 90.00000 12060.00 90.00000 12060.00
WORDS/SYMBOLS-YELLOW EPOXY

1900 620710000 1486.000 M 1.75000 2600.50 2.50000 3715.00 2.00000 2972.00
REMOVE PAVEMENT MARKINGS

1910 622020000 475.000 M2 2.25000 1068.75 10.00000 4750.00 2.50000 1187.50
GEOTEXTILE-DRAINAGE-HEAVY

1920 622110000 136.000 M2 4.75000 646.00 20.00000 2720.00 3.80000 516.80
GEOTEXTILE-EROSION CL 1 RIPRAP

1930 622610000 9.000 M2 6.00000 54.00 25.00000 225.00 97.85000 880.65
GEOGRID

1940 622710000 9.000 M2 15.00000 135.00 250.00000 2250.00 76.00000 684.00
GEOCOMPOSITE DRAIN

1950 622900000 103.000 M3 5.00000 515.00 50.00000 5150.00 65.00000 6695.00

DRAIN AGGREGATE
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1960 800010000 3000.000 HOUR 10.00000 30000.00 35.00000 105000.00 35.00000 105000.00
TRAINING PROGRAM
1970 800020000 LUMP 20000.00000 20000.00 10000.00000 10000.00 11500.00000 11500.00
CRITICAL PATH SCHEDULE
1980 800080000 13.200 KM 450.00000 5940.00 400.00000 5280.00 369.00000 4870.80
RUMBLE STRIPS
1990 840000000 6.000 EACH 1000.00000 6000.00 150.00000 900.00 2600.00000 15600.00
IRRIGATION DIVISION BOX
2000 841000000 1.000 EACH 500.00000 500.00 500.00000 500.00 1250.00000 1250.00
IRRIGATION CANAL GATE
2010 850000100 LUMP 280000.00000 280000.00| 550000.00000 550000.00| 485000.00000 485000.00
REST AREA BUILDING
2020 850000300 LUMP 85000.00000 85000.00 50000.00000 50000.00 70500.00000 70500.00
SITE DEMOLITION
2030 850001000 3.000 EACH 8500.00000 25500.00 13500.00000 40500.00 5100.00000 15300.00
PICNIC SHELTER
2040 850010010 LUMP 38000.00000 38000.00 55000.00000 55000.00 61500.00000 61500.00
WATER SYSTEM
2050 850020000 LUMP 50000.00000 50000.00 30000.00000 30000.00 23000.00000 23000.00
SANITARY SEWER SYSTEM
2060 850020100 LUMP 2500.00000 2500.00 8000.00000 8000.00 5200.00000 5200.00
REMOVE SANITARY DISPOSAL STA
2070 850030300 4.000 EACH 600.00000 2400.00 2250.00000 9000.00 950.00000 3800.00
TRASH RECEPTACLE
2080 850070000 LUMP 62500.00000 62500.00| 110000.00000 110000.00 64000.00000 64000.00
ELECTRICAL
2090 855000100 LUMP 38000.00000 38000.00 55000.00000 55000.00 40000.00000 40000.00
LANDSCAPING
2100 855500000 228.000 EACH 35.00000 7980.00 275.00000 62700.00 115.00000 26220.00
BOLLARDS
2110 855610000 2.000 EACH 11000.00000 22000.00 25000.00000 50000.00 22500.00000 45000.00
SIGN-ENTRANCE
2120 855900020 LUMP | 1000000.00000 1000000.00| 1550000.00000 1550000.00| 2000000.00000 2000000.00
WILDLIFE CROSSING
SECTION TOTALS $ 15,442,049.01 $ 19,981,444.96 $ 20,253,168.13
—————————————————————————————————————————— T e
CONTRACT TOTALS | $ 15,442,049.01| $ 19,981,444.96| $ 20,253,168.13
COST PLUS TIME TOTALS | $ 17,290,049.01| $ 21,598,444.96 | $ 21,639,168.13
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SECTION 0001 GRADE, GRAVEL, PLANTMIX SURFACING

0010 104100000 75000.000 UNIT 1.00000 75000.00
MISCELLANEQOUS WORK

0020 105100500 LUMP 300000.00000 300000.00
CONSTRUCTION SURVEY AND LAYOUT

0030 105100520 LUMP 4800.00000 4800.00
TWO PERSON SURVEY CREW-40 HRS

0040 105100530 LUMP 5900.00000 5900.00
3 PERSON SURVEY CREW-40 HRS

0050 105100540 LUMP 7300.00000 7300.00
FOUR PERSON SURVEY CREW-40 HRS

0060 109200000 LUMP 3000000.00000 3000000.00
MOBILIZATION

0070 202320000 2.000 EACH 1000.00000 2000.00
REMOVE IRRIGATION STRUCTURE

0080 203100000 409816.000 M3 6.50000 2663804.00
EXCAVATION-UNCLASSIFIED

0090 203200000 444.000 M3 10.00000 4440.00
EXCAVATION-UNCLASS BORROW

0100 203220000 98326.000 M3 10.00000 983260.00
SPECIAL BORROW

0110 203500000 11439.000 M3 3.00000 34317.00
TOPSOIL-SALVAGING & PLACING

0120 207300000 1189.000 M3 30.00000 35670.00
BEDDING MATERIAL

0130 208105000 120000.000 UNIT 1.00000 120000.00
TEMPORARY EROSION CONTROL - CB

0140 208500000 152.000 EACH 200.00000 30400.00
BOULDERS

0150 301270000 36253.000 M3 20.00000 725060.00
CRUSHED AGGREGATE COURSE

0160 301440010 135293.000 M2 0.45000 60881.85
COVER - TYPE 1

0170 301440020 6056.000 M2 1.20000 7267.20
COVER - TYPE 2

0180 301700000 10000.000 M3 13.50000 135000.00
TRAFFIC GRAVEL

0190 301750000 636.200 M3 22.00000 13996.40
SELECT BACKFILL

0200 401020000 2991.000 MT 75.00000 224325.00
PLANT MIX BIT SURF GR B

0210 401080000 49273.000 MT 20.00000 985460.00
PLANT MIX BIT SURF GR S - 19 MM

0220 401100000 400.200 MT 95.00000 38019.00
DUST PALLIATIVE

0230 401200000 702.000 MT 130.00000 91260.00
HYDRATED LIME

0240 402092000 179.500 MT 360.00000 64620.00
ASPHALT CEMENT PG 64-22

0250 402097000 2660.400 MT 440.00000 1170576.00
ASPHALT CEMENT PG 70-28

0260 402200000 37924.000 L 0.30000 11377.20
EMULSIFIED ASPHALT SS-1

0270 402225000 259.500 MT 310.00000 80445.00
EMULSIFIED ASPHALT CRS-2P

0280 551170000 10.200 M3 1200.00000 12240.00
CONCRETE-CLASS DD
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0290 551175000 728.800 M3 520.00000 378976.00
CONCRETE-CLASS DD

0300 551410000 119.300 M3 800.00000 95440.00
CONCRETE-CLASS SD

0310 552150000 479.100 M2 13.00000 6228.30
TRANSVERSE DECK GROOVING

0320 552240000 327.100 M2 235.00000 76868.50
ARCHITECTURAL TREATMENT

0330 552600000 28.000 EACH 635.00000 17780.00
ELASTOMERIC BEARING DEVICES

0340 553040100 260.400 M 740.00000 192696.00
PRESTRESSED BEAM-TYPE MT-28

0350 555100000 120080.000 KG 1.50000 180120.00
REINFORCING STEEL

0360 555200000 13340.000 KG 1.90000 25346.00
REINFORCING STEEL-EPOXY COATED

0370 556100000 LUMP 16000.00000 16000.00
STRUCTURAL STEEL - MISC

0380 557100010 88.500 M 370.00000 32745.00
BRIDGE RAIL-W830

0390 557100030 4.000 M 3000.00000 12000.00
BOX BEAM APP.SEC.-TYPE 2

0400 602010000 926.200 M 35.00000 32417.00
REMOVE PIPE CULVERTS

0410 603004500 314.000 M 150.00000 47100.00
DRAINAGE PIPE 450 MM

0420 603006000 198.000 M 175.00000 34650.00
DRAINAGE PIPE 600 MM

0430 603007500 139.500 M 250.00000 34875.00
DRAINAGE PIPE 750 MM

0440 603008900 15.000 M 275.00000 4125.00
DRAINAGE PIPE 900 MM

0450 603033450 10.500 M 225.00000 2362.50
DRAINAGE PIPE IRR 450 MM

0460 603036000 126.500 M 200.00000 25300.00
DRAINAGE PIPE IRR 600 MM

0470 603037500 45.500 M 250.00000 11375.00
DRAINAGE PIPE IRR 750 MM

0480 603077250 124.500 M 250.00000 31125.00
DRAINAGE PIPE ARCH IRR 725 MM

0490 603100616 26.000 M 140.00000 3640.00
CSP 600 MM X 1.63 MM

0500 603100618 12.000 M 350.00000 4200.00
CSP SLOTTED 600 MM X 1.63 MM

0510 603102120 83.500 M 600.00000 50100.00
Csp 2100 MM X 2.01 MM

0520 603110301 13.500 M 850.00000 11475.00
CSP SLOTTED 300 MM X 1.63 MM

0530 603443040 64.500 M 175.00000 11287.50
RCP IRR 300 MM CL 4

0540 603444530 1048.500 M 140.00000 146790.00
RCP IRR 450 MM CL 3

0550 603446030 137.000 M 165.00000 22605.00
RCP IRR 600 MM CL 3

0560 603470420 118.000 M 140.00000 16520.00
RCP SIPHON 450 MM CL 2

0570 603470630 86.000 M 275.00000 23650.00
RCP SIPHON 600 MM CL 3
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0580 603557230 283.000 M 285.00000 80655.00
RCPA IRR 725 MM CL 3

0590 603605110 128.500 M 70.00000 8995.00
PIPE-CPE 100 MM PERF

0600 603610200 31.000 M 125.00000 3875.00
PIPE-PVC 200 MM SANITARY

0610 603700300 22.500 M 150.00000 3375.00
EMBANKMENT PROTECTOR 300 MM

0620 603805000 4.000 EACH 1000.00000 4000.00
TRASH GUARD

0630 604011200 1.000 EACH 8500.00000 8500.00
MANHOLE-1200 MM-TYPE 1

0640 604011500 1.000 EACH 7500.00000 7500.00
MANHOLE-1500 MM-TYPE 1

0650 604031200 1.000 EACH 3000.00000 3000.00
MANHOLE 1200 MM - TYPE 3

0660 604031500 1.000 EACH 3500.00000 3500.00
MANHOLE 1500 MM-TYPE 3

0670 604112310 1.000 EACH 2500.00000 2500.00
COMB 1200 MM T3 MH-T1 DR INLET

0680 604112340 6.000 EACH 2750.00000 16500.00
COMB 1200 MM T3 MH-T4 DR INLET

0690 604115310 2.000 EACH 3500.00000 7000.00
COMB 1500 MM T3 MH-T1 DR INLET

0700 604115340 2.000 EACH 3500.00000 7000.00
COMB 1500 MM T3 MH-T4 DR INLET

0710 604210000 1.000 EACH 4500.00000 4500.00
INLET-DROP-TYPE 1

0720 604240000 4.000 EACH 1700.00000 6800.00
INLET-DROP-TYPE 4

0730 604510000 1.000 EACH 2500.00000 2500.00
INLET-MEDIAN-TYPE 1

0740 604800110 1.000 EACH 7000.00000 7000.00
OUTLET STRUCTURE

0750 606000200 1070.550 M 100.00000 107055.00
GUARD RAIL-BOX BEAM

0760 606242000 19.000 EACH 4000.00000 76000.00
GD RL BOX BEAM OPT TERM SEC

0770 606290000 100.000 EACH 350.00000 35000.00
CONCRETE BARRIER RAIL

0780 606300200 190.000 EACH 400.00000 76000.00
TALL CONCRETE BAARRIER RAIL

0790 606308000 6.000 EACH 500.00000 3000.00
CONCRETE BARRIER RAIL TRANSITION

0800 606350000 759.000 EACH 200.00000 151800.00
TEMPORARY CONCRETE BARRIER RAIL

0810 606500000 5.000 EACH 14000.00000 70000.00
IMPACT ATTENUATOR

0820 606800000 443.500 M 6.00000 2661.00
REMOVE GUARD RAIL

0830 606830000 40.000 EACH 25.00000 1000.00
REMOVE CONCRETE BARRIER RAIL

0840 606910000 792.000 EACH 75.00000 59400.00
RESET TEMP CONCR BARRIER RAIL

0850 606920000 30.000 EACH 7000.00000 210000.00
TEMP IMPACT ATTENUATOR

0860 607000000 153.100 M 53.00000 8114.30
FENCE-CHAIN LINK
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0870 607010000 3.000 EACH 210.00000 630.00
PANEL-SINGLE CHAIN LINK

0880 607020000 2.000 EACH 310.00000 620.00
PANEL-DOUBLE CHAIN LINK

0890 607030000 6.000 M 105.00000 630.00
GATE-CHAIN LINK

0900 607204100 7811.500 M 7.50000 58586.25
FARM FENCE-TYPE F4M

0910 607208900 3367.100 M 38.50000 129633.35
FENCE-SPECIAL DESIGN - A

0920 607210000 1571.600 M 8.50000 13358.60
FENCE-SPECIAL DESIGN - B

0930 607211000 74.000 EACH 120.00000 8880.00
FARM FENCE-PANEL/SINGLE FW

0940 607212000 90.000 EACH 175.00000 15750.00
FARM FENCE-PANEL/DOUBLE FW

0950 607213000 35.000 EACH 355.00000 12425.00
FENCE-PANEL/SNGL-SPECIAL DESGN

0960 607214000 32.000 EACH 530.00000 16960.00
FENCE-PANEL/DBL-SPECIAL DESIGN

0970 607300200 33.600 M 45.00000 1512.00
FARM GATE-WIRE-TYPE G-2

0980 607300300 28.800 M 75.00000 2160.00
FARM GATE-METAL-TYPE G-3

0990 607300400 8.100 M 700.00000 5670.00
GATE-SPECIAL DESIGN

1000 607300800 2.000 EACH 525.00000 1050.00
PIPE GATE

1010 607400000 3311.400 M 4.50000 14901.30
FENCE-TEMPORARY

1020 607490000 41.000 EACH 45.00000 1845.00
DEADMAN

1030 607700000 350.900 M 3.00000 1052.70
REMOVE FENCE

1040 608100000 1578.500 M2 59.00000 93131.50
SIDEWALK-CONCRETE 100 MM

1050 608150000 409.500 M2 70.00000 28665.00
SIDEWALK-CONCRETE 150 MM

1060 608290100 10.300 M2 375.00000 3862.50
TRUNCATED DOMES

1070 608500100 162.700 M2 63.00000 10250.10
CONCRETE 100 MM

1080 609000000 2228.400 M 54.00000 120333.60
CURB & GUTTER-CONCRETE

1090 609030000 13.500 M 20.00000 270.00
CURB-BITUMINOUS

1100 609080000 24.000 EACH 100.00000 2400.00
PRECAST CURB

1110 609100000 61.200 M 65.00000 3978.00
CURB-CONCRETE MEDIAN TYPE A

1120 610000000 29459.000 M3 20.00000 589180.00
TOPSOIL

1130 610110000 1.000 HA 1000.00000 1000.00
SEEDING AREA NO 1

1140 610120000 2.600 HA 1000.00000 2600.00
SEEDING AREA NO 2

1150 610130000 9.630 HA 300.00000 2889.00
SEEDING AREA NO 3
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1160 610134030 18.100 HA 475.00000 8597.50
SEEDING AREA NO 7

1170 610134040 2.080 HA 1500.00000 3120.00
SEEDING AREA NO 8

1180 610134050 2.940 HA 510.00000 1499.40
SEEDING AREA NO 9

1190 610134055 0.470 HA 1600.00000 752.00
SEEDING AREA NO 10

1200 610134060 7.440 HA 520.00000 3868.80
SEEDING AREA NO 11

1210 610134065 0.420 HA 1500.00000 630.00
SEEDING AREA NO 12

1220 610134070 0.950 HA 950.00000 902.50
SEEDING AREA NO 13

1230 610134075 0.050 HA 2700.00000 135.00
SEEDING AREA NO 14

1240 610400000 42.760 HA 105.00000 4489.80
CONDITION SEEDBED SURFACE

1250 610405000 790 HA 1500.00000 14685.00
HERBICIDE APPLICATION

1260 610450020 3.000 HA 775.00000 2325.00
MOWING

1270 610510000 3.600 HA 3300.00000 11880.00
MULCH

1280 610520000 42.770 HA 2400.00000 102648.00
COMPOST

1290 610550000 31210.000 M2 2.00000 62420.00
EROSION CONTROL BLANKET

1300 611170000 3.000 EACH 8500.00000 25500.00
CATTLE GUARD 7.2 M

1310 613010000 51.300 M3 75.00000 3847.50
RIPRAP-CLASS 1 RANDOM

1320 613130000 1.000 M3 80.00000 80.00
BANK PROTECTION-TYPE 3

1330 613510000 218.300 M 100.00000 21830.00
CONCRETE DITCH

1340 614000000 2726.500 M2 650.00000 1772225.00
RETAINING WALL

1350 616010000 19.700 M3 1720.00000 33884.00
FOUNDATION-CONCRETE

1370 616241000 2940.000 M 27.50000 80850.00
CONDUIT-PLASTIC 41 MM

1380 616480000 12.000 EACH 325.00000 3900.00
PULL BOX-CONCRETE TYPE 1

1390 616490000 000 EACH 400.00000 400.00
PULL BOX-CONCRETE TYPE 2

1400 617000340 385.000 M 2.25000 866.25
CABLE-COPPER 3AWG14-600V

1410 617010060 60 000 M 3.50000 21052.50
CONDUCTOR-COPPER AWG6-600V

1420 617010100 4240.000 M 2.00000 8480.00
CONDUCTOR-COPPER AWG10-600V

1430 617100550 42.000 EACH 2800.00000 117600.00
STANDARD-STL TYPE 10-A-500-5

1440 617130000 3.000 EACH 90.00000 270.00
PHOTO ELECTRIC CONTROL

1450 617130250 43.000 EACH 430.00000 18490.00
LUMINAIRE ASSEMBLY-250W SV
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1460 617155980 1.000 EACH 1300.00000 1300.00
SIG STANDARD TYPE 2-A-900-8

1470 617163980 1.000 EACH 1600.00000 1600.00
SIG STANDARD TYPE 3-A-900-8

1480 617211300 9.000 EACH 765.00000 6885.00
SIG-TRAF 1 COLOR-1 WAY 30

1490 617610200 2.000 EACH 2000.00000 4000.00
SERV ASSEMBLY-20 AMP

1500 617610300 1.000 EACH 2000.00000 2000.00
SERV ASSEMBLY-30 AMP

1510 617800170 1.000 EACH 2500.00000 2500.00
REMOVE AND SALVAGE

1520 618010000 850000.000 UNIT 0.80000 680000.00
TRAFFIC CONTROL-DEVICES CB

1530 618030000 35.600 KM 330.00000 11748.00
TEMPORARY PAVEMENT MARKINGS

1540 618140000 15.400 M2 250.00000 3850.00
SINGLE USE SIGNS

1550 618140010 4.000 EACH 725.00000 2900.00
SIGN-SPECIAL

1560 618200000 4085.000 KL 6.50000 26552.50
WATER FOR DUST CONTROL

1570 619023000 59.220 M2 340.00000 20134.80
SIGNS-ALUM SHEET INCR-SHT I

1580 619024000 8.500 M2 375.00000 3187.50
SIGNS-ALUM SHEET INCR-SHT III

1590 619033000 8.440 M2 300.00000 2532.00
SIGNS-SHEET ALUM REFL SHT I

1600 619034000 61.220 M2 300.00000 18366.00
SIGNS-SHEET ALUM REFL SHT III

1610 619110000 48.800 KG 10.00000 488.00
POSTS-TUBULAR STEEL

1620 619120000 187.200 KG 10.00000 1872.00
POSTS-STEEL U SIGN

1630 619130000 2434.000 KG 12.00000 29208.00
POSTS-STEEL STRUCTURAL SIGN

1640 619234000 208.900 M 45.00000 9400.50
POLES-TRD TMBR-BARN 100 MM

1650 619235500 186.300 M 50.00000 9315.00
POLES-TRD TMBR-BARN 130 MM

1660 619303000 000 EACH 950.00000 1900.00
FRANG SIGN POST BKWY S100X11

1670 619305000 8.000 EACH 975.00000 7800.00
FRANG SIGN POST BKWY S130X15

1680 619311000 10.000 EACH 1000.00000 10000.00
FRANG SIGN POST BKWY W200X27

1690 619337000 1.000 EACH 850.00000 850.00
FRANG SIGN POST BKWY 89 MM RD

1700 619511000 171.000 EACH 30.00000 5130.00
DELINEATOR-DES A

1710 619512000 20.000 EACH 30.00000 600.00
DELINEATOR-DES B

1720 619514000 8.000 EACH 30.00000 240.00
DELINEATOR-DES D

1730 619516000 7.000 EACH 30.00000 210.00
DELINEATOR-DES F

1740 619517000 16.000 EACH 30.00000 480.00
DELINEATOR-DES G
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_______________________________________________________________________ +_____________________________ ——— e ————

1750 619560200 2.000 EACH 135.00000 270.00
DELINEATOR-FLEX DRIVABLE YLW

1760 619570100 3.000 EACH 195.00000 585.00
DELINEATOR-FLEX SURF MTD WH

1770 619690000 5.000 EACH 150.00000 750.00
SIGN - INSTALL

1780 619700000 57.000 EACH 40.00000 2280.00
REMOVE SIGNS

1790 619702000 9.000 EACH 100.00000 900.00
REMOVE SIGNS-GUIDE

1800 619720000 3.000 EACH 200.00000 600.00
RESET SIGNS

1810 620010000 1242.000 L 6.50000 8073.00
STRIPING-WHITE PAINT

1820 620020000 861.000 L 6.50000 5596.50
STRIPING-YELLOW PAINT

1830 620030000 135.000 L 29.00000 3915.00
WORDS & SYMBOLS-WHITE PAINT

1840 620035000 101.000 L 29.00000 2929.00
WORDS & SYMBOLS-YELLOW PAINT

1850 620040000 41.000 L 18.00000 738.00
CURB MARKING-YELLOW

1860 620110000 1742.000 L 14.00000 24388.00
STRIPING-WHITE EPOXY

1870 620120000 1186.000 L 14.00000 16604.00
STRIPING-YELLOW EPOXY

1880 620130000 150.000 L 93.00000 13950.00
WORDS/SYMBOLS-WHITE EPOXY

1890 620135000 134.000 L 93.00000 12462.00
WORDS/SYMBOLS-YELLOW EPOXY

1900 620710000 1486.000 M 2.00000 2972.00
REMOVE PAVEMENT MARKINGS

1910 622020000 475.000 M2 3.50000 1662.50
GEOTEXTILE-DRAINAGE-HEAVY

1920 622110000 136.000 M2 3.50000 476.00
GEOTEXTILE-EROSION CL 1 RIPRAP

1930 622610000 9.000 M2 20.00000 180.00
GEOGRID

1940 622710000 9.000 M2 75.00000 675.00
GEOCOMPOSITE DRAIN

1950 622900000 103.000 M3 75.00000 7725.00
DRAIN AGGREGATE

1960 800010000 3000.000 HOUR 35.00000 105000.00
TRAINING PROGRAM

1970 800020000 LUMP 5000.00000 5000.00
CRITICAL PATH SCHEDULE

1980 800080000 13.200 KM 380.00000 5016.00
RUMBLE STRIPS

1990 840000000 6.000 EACH 3000.00000 18000.00
IRRIGATION DIVISION BOX

2000 841000000 1.000 EACH 1250.00000 1250.00
IRRIGATION CANAL GATE

2010 850000100 LUMP 500000.00000 500000.00
REST AREA BUILDING

2020 850000300 LUMP 30000.00000 30000.00
SITE DEMOLITION

2030 850001000 3.000 EACH 13000.00000 39000.00
PICNIC SHELTER
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2040 850010010 LUMP 55000.00000 55000.00
WATER SYSTEM
2050 850020000 LUMP 30000.00000 30000.00
SANITARY SEWER SYSTEM
2060 850020100 LUMP 10000.00000 10000.00
REMOVE SANITARY DISPOSAL STA
2070 850030300 4.000 EACH 2000.00000 8000.00
TRASH RECEPTACLE
2080 850070000 LUMP 75000.00000 75000.00
ELECTRICAL
2090 855000100 LUMP 40000.00000 40000.00
LANDSCAPING
2100 855500000 228.000 EACH 120.00000 27360.00
BOLLARDS
2110 855610000 2.000 EACH 22500.00000 45000.00
SIGN-ENTRANCE
2120 855900020 LUMP | 2125000.00000 2125000.00
WILDLIFE CROSSING
SECTION TOTALS $ 20,975,304.20
—————————————————————————————————————————— e e s i e T
CONTRACT TOTALS $ 20,975,304.20] 0.00]|
COST PLUS TIME TOTALS $ 22,669,304.20] $ 0.00 | $ 0.00
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TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 02B05 COUNTIES Lake
LETTING DATE 03/30/06 9:00 AM DISTRICT 01
CONTRACT TIME 240 CALENDAR DAYS
CONTRACT DESCRIPTION : MEDICINE TREE - VIC RED HORN RD
PROJECT (S) (1744122000) NH 5-2(122)31
MEDICINE TREE - VIC RED HORN RD
VENDOR RANKING :
PLUS ITEM TOTAL % OVER % OVER
RANK VENDOR NO./NAME TIME: BID BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 13,729,754.50 $ 15,973,754.50 79.1313% 100.0000%
1 2097 SCHELLINGER CONST CO INC S 18,129,388.77 $ 20,186,388.77 100.0000% 126.3722%
2 2050 RIVERSIDE CONTRACTING INC $ 20,225,057.59 $ 22,469,057.59 111.3080% 140.6623%

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001

0010 104100000 75000.000 UNIT
MISCELLANEOUS WORK
0020 104230000 LUMP

DETOUR-CONST MAINTAIN & REM

0030 105100500 LUMP
CONSTRUCTION SURVEY AND LAYOUT

0040 105100520 LUMP
TWO PERSON SURVEY CREW-40 HRS

0050 105100530 LUMP
3 PERSON SURVEY CREW-40 HRS

0060 105100540 LUMP
FOUR PERSON SURVEY CREW-40 HRS

0070 109200000 LUMP
MOBILIZATION

0075 201100000 LUMP
CLEARING

0080 202230000 52.600 M
REMOVE CURB & GUTTER

0090 202330000 2.000 EACH
REMOVE DRAINAGE STRUCTURES

0100 203100000 192958.000 M3
EXCAVATION-UNCLASSIFIED

0110 203160000 14860.000 M3
EXCAVATION-MUCK

0120 203200000 36844.000 M3
EXCAVATION-UNCLASS BORROW

0130 203220000 181503.000 M3
SPECIAL BORROW

0150 203500000 23534.000 M3
TOPSOIL-SALVAGING & PLACING

0160 207300000 72.000 M3
BEDDING MATERIAL

0180 208105000 125000.000 UNIT
TEMPORARY EROSION CONTROL - CB

0190 208200000 25000.000 UNIT
CONTAMINATED SOIL

0200 209600000 LUMP
TEMPORARY SHORING

0210 210300000 127.000 KM
TEST TRAILER-TRANSPORT & SETUP

0220 301270000 74514.000 M3
CRUSHED AGGREGATE COURSE

0230 301440010 142573.000 M2

COVER - TYPE 1

( 0 ) -EST-
ENGINEER'S ESTIMATE

UNIT PRICE

GRD, GRVL, PMBS, BRIDGE, DRAINAGE, ELEC, SIGNING, FENCE

1.00000 75000.00
95000.00000 95000.00
180000.00000 180000.00
5000.00000 5000.00
6000.00000 6000.00
8000.00000 8000.00
1600000.00000 1600000.00
5000.00000 5000.00
50.00000 2630.00
100.00000 200.00
6.50000 1254227.00
9.00000 133740.00
6.00000 221064.00
8.00000 1452024.00
4.00000 94136.00
28.00000 2016.00
1.00000 125000.00
1.00000 25000.00
10000.00000 10000.00
9.00000 1143.00
18.00000 1341252.00
0.50000 71286.50

1 ) 2097 ( 2 2050
SCHELLINGER CONSTRUCTION CO RIVERSIDE CONTRACTING INC
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
1.00000 75000.00 1.00000 75000.00
65000.00000 65000.00| 150000.00000 150000.00
213000.00000 213000.00| 300000.00000 300000.00
4800.00000 4800.00 5000.00000 5000.00
5900.00000 5900.00 6000.00000 6000.00
7300.00000 7300.00 7500.00000 7500.00
2550000.00000 2550000.00| 2500000.00000 2500000.00
31000.00000 31000.00 75000.00000 75000.00
20.00000 1052.00 35.00000 1841.00
1600.00000 3200.00 2500.00000 5000.00
7.45000 1437537.10 13.00000 2508454.00
12.60000 187236.00 8.50000 126310.00
8.00000 294752.00 9.00000 331596.00
11.30000 2050983.90 18.00000 3267054.00
6.00000 141204.00 3.00000 70602.00
39.47000 2841.84 40.00000 2880.00
1.50000 187500.00 1.00000 125000.00
1.00000 25000.00 1.00000 25000.00
12000.00000 12000.00 15000.00000 15000.00
11.00000 1397.00 7.00000 889.00
18.62000 1387450.68 19.00000 1415766.00
0.55000 78415.15 0.50000 71286.50
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TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 02B05 COUNTIES Lake
LETTING DATE 03/30/06 9:00 AM DISTRICT : 1
( 0 ) -EST- 1 ) 2097 2 ) 2050
ENGINEER'S ESTIMATE SCHELLINGER CONSTRUCTION CO RIVERSIDE CONTRACTING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

0240 301700000 7491.000 M3 18.00000 134838.00 20.00000 149820.00 14.00000 104874.00
TRAFFIC GRAVEL

0250 301750000 1214.000 M3 32.00000 38848.00 45.00000 54630.00 25.00000 30350.00
SELECT BACKFILL

0260 401020000 2376.000 MT 35.00000 83160.00 41.00000 97416.00 45.00000 106920.00
PLANT MIX BIT SURF GR B

0270 401080000 49969.000 MT 19.00000 949411.00 24.60000 1229237.40 20.00000 999380.00
PLANT MIX BIT SURF GR S - 19 MM

0280 401100000 393.100 MT 95.00000 37344.50 102.72000 40379.23 95.00000 37344.50
DUST PALLIATIVE

0290 401200000 733.000 MT 142.00000 104086.00 135.00000 98955.00 135.00000 98955.00
HYDRATED LIME

0300 402092000 148.400 MT 260.00000 38584.00 280.00000 41552.00 343.00000 50901.20
ASPHALT CEMENT PG 64-22

0310 402097000 2696.600 MT 320.00000 862912.00 413.00000 1113695.80 400.00000 1078640.00
ASPHALT CEMENT PG 70-28

0320 402200000 37051.000 L 0.30000 11115.30 0.58000 21489.58 0.43000 15931.93
EMULSIFIED ASPHALT SS-1

0330 402225000 261.500 MT 300.00000 78450.00 335.00000 87602.50 300.00000 78450.00
EMULSIFIED ASPHALT CRS-2P

0340 551170000 101.600 M3 1200.00000 121920.00 950.00000 96520.00 1250.00000 127000.00
CONCRETE-CLASS DD

0350 551175000 118.000 M3 490.00000 57820.00 685.00000 80830.00 790.00000 93220.00
CONCRETE-CLASS DD

0360 551301100 39.000 M3 120.00000 4680.00 450.00000 17550.00 175.00000 6825.00
FLOWABLE FILL

0370 551410000 180.600 M3 475.00000 85785.00 690.00000 124614.00 800.00000 144480.00
CONCRETE-CLASS SD

0380 552150000 604.800 M2 7.00000 4233.60 10.00000 6048.00 12.00000 7257.60
TRANSVERSE DECK GROOVING

0385 552240000 28.000 M2 250.00000 7000.00 465.00000 13020.00 535.00000 14980.00
ARCHITECTURAL TREATMENT

0390 553040000 280.000 M 550.00000 154000.00 800.00000 224000.00 925.00000 259000.00
PRESTRESSED BEAM-TYPE M-72

0400 555100000 5284.000 KG 2.50000 13210.00 2.15000 11360.60 2.50000 13210.00
REINFORCING STEEL

0410 555200000 16414.000 KG 2.65000 43497.10 3.25000 53345.50 3.75000 61552.50
REINFORCING STEEL-EPOXY COATED

0420 557100010 98.000 M 300.00000 29400.00 310.00000 30380.00 350.00000 34300.00
BRIDGE RAIL-W830

0430 559245050 324.000 M 250.00000 81000.00 235.00000 76140.00 270.00000 87480.00
FRN STL PIPE PILE 508X12.7 MM

0440 559345050 315.000 M 40.00000 12600.00 18.00000 5670.00 20.00000 6300.00
DR STL PIPE PILE 508X12.7 MM

0450 559550000 18.000 EACH 180.00000 3240.00 225.00000 4050.00 250.00000 4500.00
PILE CUTTING SHOE

0460 601300000 1.000 EACH 2700.00000 2700.00 2800.00000 2800.00 4000.00000 4000.00
FIRE HYDRANT

0470 602010000 2716.900 M 65.00000 176598.50 37.00000 100525.30 50.00000 135845.00
REMOVE PIPE CULVERTS

0480 603004500 749.000 M 110.00000 82390.00 125.00000 93625.00 130.00000 97370.00
DRAINAGE PIPE 450 MM

0490 603006000 560.500 M 160.00000 89680.00 290.00000 162545.00 200.00000 112100.00
DRAINAGE PIPE 600 MM

0500 603007500 46.500 M 235.00000 10927.50 265.00000 12322.50 250.00000 11625.00
DRAINAGE PIPE 750 MM

0510 603102120 31.000 M 700.00000 21700.00 815.00000 25265.00 900.00000 27900.00

Csp 2100 MM X 2.01 MM
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0520 603444520 54.500 M 160.00000 8720.00 200.00000 10900.00 175.00000 9537.50
RCP IRR 450 MM CL 2

0530 603446020 122.500 M 180.00000 22050.00 265.00000 32462.50 225.00000 27562.50
RCP IRR 600 MM CL 2

0540 603446040 52.500 M 180.00000 9450.00 280.00000 14700.00 250.00000 13125.00
RCP IRR 600 MM CL 4

0550 603447520 13.000 M 200.00000 2600.00 300.00000 3900.00 375.00000 4875.00
RCP IRR 750 MM CL 2

0560 603448940 100.000 M 300.00000 30000.00 450.00000 45000.00 400.00000 40000.00
RCP IRR 900 MM CL 4

0570 603448950 79.000 M 320.00000 25280.00 500.00000 39500.00 500.00000 39500.00
RCP IRR 900 MM CL 5

0580 603470620 335.500 M 175.00000 58712.50 325.00000 109037.50 300.00000 100650.00
RCP SIPHON 600 MM CL 2

0590 603470630 741.000 M 200.00000 148200.00 300.00000 222300.00 300.00000 222300.00
RCP SIPHON 600 MM CL 3

0600 603470720 110.000 M 400.00000 44000.00 490.00000 53900.00 500.00000 55000.00
RCP SIPHON 750 MM CL 2

0610 603470750 168.500 M 400.00000 67400.00 500.00000 84250.00 500.00000 84250.00
RCP SIPHON 750 MM CL 3

0620 603470930 58.500 M 500.00000 29250.00 650.00000 38025.00 750.00000 43875.00
RCP SIPHON 900 MM CL 3

0630 603581812 100.500 M 1000.00000 100500.00 2500.00000 251250.00 2250.00000 226125.00
REIN CONC BOX 1800 MM X1200 MM

0640 603582424 31.500 M 1900.00000 59850.00 3800.00000 119700.00 2750.00000 86625.00
REIN CONC BOX 2400 MM X2400 MM

0650 603593025 34.300 M 7500.00000 257250.00 13000.00000 445900.00 10500.00000 360150.00
CONCRETE ARCH 7320 MM X 3905 MM

0660 603593027 41.700 M 8000.00000 333600.00 14500.00000 604650.00 13000.00000 542100.00
CONCRETE ARCH 7320 MM X 4750 MM

0670 603610155 2.400 M 110.00000 264.00 155.00000 372.00 500.00000 1200.00
PIPE-PVC150 MM WATER

0680 603610210 1.200 M 130.00000 156.00 210.00000 252.00 750.00000 900.00
PIPE-PVC 200 MM WATER

0690 603610460 26.000 M 190.00000 4940.00 130.00000 3380.00 350.00000 9100.00
PIPE-PVC 450 MM WATER

0700 603700300 28.000 M 150.00000 4200.00 200.00000 5600.00 125.00000 3500.00
EMBANKMENT PROTECTOR 300 MM

0710 603711000 87.000 KG 7.00000 609.00 20.00000 1740.00 5.00000 435.00
DUCTILE IRON FITTING

0720 603805000 16.000 EACH 900.00000 14400.00 885.00000 14160.00 750.00000 12000.00
TRASH GUARD

0730 603901500 1.000 EACH 900.00000 900.00 1100.00000 1100.00 1500.00000 1500.00
150 MM GATE VALVE

0740 603902000 1.000 EACH 1200.00000 1200.00 1275.00000 1275.00 1750.00000 1750.00
200 MM GATE VALVE

0750 604510000 1.000 EACH 1000.00000 1000.00 3100.00000 3100.00 3000.00000 3000.00
INLET-MEDIAN-TYPE 1

0760 606000200 1489.620 M 95.00000 141513.90 112.50000 167582.25 113.00000 168327.06
GUARD RAIL-BOX BEAM

0770 606140000 4.000 EACH 3500.00000 14000.00 3550.00000 14200.00 3600.00000 14400.00
GUARD RAIL-BOX BEAM/BR APPR-SECT

0780 606242000 20.000 EACH 4200.00000 84000.00 4600.00000 92000.00 4600.00000 92000.00
GD RL BOX BEAM OPT TERM SEC

0790 606350000 591.000 EACH 100.00000 59100.00 200.00000 118200.00 200.00000 118200.00
TEMPORARY CONCRETE BARRIER RAIL

0800 606910000 440.000 EACH 20.00000 8800.00 75.00000 33000.00 50.00000 22000.00

RESET TEMP CONCR BARRIER RAIL
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0810 606920000 16.000 EACH 3650.00000 58400.00 7000.00000 112000.00 5000.00000 80000.00
TEMP IMPACT ATTENUATOR

0820 606930000 166.000 EACH 1000.00000 166000.00 850.00000 141100.00 750.00000 124500.00
RESET TEMP IMPACT ATTENUATOR

0830 607204000 5102.100 M 6.50000 33163.65 8.37000 42704.58 8.50000 43367.85
FARM FENCE-TYPE F4W

0840 607205000 4715.000 M 6.80000 32062.00 8.52000 40171.80 9.00000 42435.00
FARM FENCE-TYPE F5W

0850 607206000 1296.000 M 6.90000 8942.40 8.66000 11223.36 9.00000 11664.00
FARM FENCE-TYPE F6W

0860 607206100 795.000 M 5.00000 3975.00 8.38000 6662.10 8.50000 6757.50
FARM FENCE-TYPE F6M

0870 607208120 272.600 M 9.00000 2453.40 12.40000 3380.24 13.00000 3543.80
FARM FENCE-WOVEN WIRE-1220 MM

0880 607208900 2025.500 M 26.00000 52663.00 41.28000 83612.64 43.00000 87096.50
FENCE-SPECIAL DESIGN - A

0890 607210000 1098.200 M 5.50000 6040.10 8.37000 9191.93 9.00000 9883.80
FENCE-SPECIAL DESIGN - B

0900 607211000 233.000 EACH 120.00000 27960.00 160.00000 37280.00 165.00000 38445.00
FARM FENCE-PANEL/SINGLE FW

0910 607212000 172.000 EACH 165.00000 28380.00 175.00000 30100.00 180.00000 30960.00
FARM FENCE-PANEL/DOUBLE FW

0920 607213000 59.000 EACH 250.00000 14750.00 300.00000 17700.00 310.00000 18290.00
FENCE-PANEL/SNGL-SPECIAL DESGN

0930 607214000 34.000 EACH 350.00000 11900.00 350.00000 11900.00 360.00000 12240.00
FENCE-PANEL/DBL-SPECIAL DESIGN

0940 607300200 33.600 M 40.00000 1344.00 41.00000 1377.60 43.00000 1444.80
FARM GATE-WIRE-TYPE G-2

0950 607300300 157.400 M 55.00000 8657.00 52.48000 8260.35 55.00000 8657.00
FARM GATE-METAL-TYPE G-3

0960 607400000 8000.000 M 5.00000 40000.00 11.61000 92880.00 12.00000 96000.00
FENCE-TEMPORARY

0970 607490000 55.000 EACH 58.00000 3190.00 55.00000 3025.00 57.00000 3135.00
DEADMAN

0980 607602813 845.000 M 8.50000 7182.50 12.27000 10368.15 13.00000 10985.00
FARM FENCE-TYPE F2W-813 MM WW

0990 607602814 163.500 M 8.00000 1308.00 11.95000 1953.83 13.00000 2125.50
FARM FENCE-TYPE F2M-813 MM WW

1000 607602991 126.000 M 8.75000 1102.50 12.46000 1569.96 13.00000 1638.00
FARM FENCE-TYPE F2W-990 MM WW

1010 607603800 780.500 M 7.80000 6087.90 12.43000 9701.62 13.00000 10146.50
FARM FENCE-TYPE F3W-813 MM WW

1020 609030000 28.600 M 28.00000 800.80 105.00000 3003.00 25.00000 715.00
CURB-BITUMINOUS

1030 610130000 9.500 HA 300.00000 2850.00 280.37000 2663.52 250.00000 2375.00
SEEDING AREA NO 3

1040 610134010 0.900 HA 220.00000 198.00 1667.67000 1500.90 1200.00000 1080.00
SEEDING AREA NO 5

1050 610134020 0.400 HA 3200.00000 1280.00 2800.00000 1120.00 2400.00000 960.00
SEEDING AREA NO 6

1060 610134050 1.600 HA 1300.00000 2080.00 494.56000 791.30 400.00000 640.00
SEEDING AREA NO 9

1070 610134055 0.100 HA 2600.00000 260.00 1689.40000 168.94 1100.00000 110.00
SEEDING AREA NO 10

1080 610134060 34.300 HA 480.00000 16464.00 497.31000 17057.73 350.00000 12005.00
SEEDING AREA NO 11

1090 610134065 0.100 HA 1700.00000 170.00 1580.90000 158.09 950.00000 95.00

SEEDING AREA NO
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1100 610134070 5.900 HA 550.00000 3245.00 917.90000 5415.61 400.00000 2360.00
SEEDING AREA NO 13

1110 610134075 0.300 HA 3000.00000 900.00 1890.30000 567.09 1200.00000 360.00
SEEDING AREA NO 14

1120 610134078 0.200 HA 1000.00000 200.00 876.20000 175.24 650.00000 130.00
SEEDING AREA NO 17

1130 610400000 53.400 HA 150.00000 8010.00 103.00000 5500.20 120.00000 6408.00
CONDITION SEEDBED SURFACE

1140 610405000 4.600 HA 1000.00000 14600.00 500.00000 7300.00 750.00000 10950.00
HERBICIDE APPLICATION

1150 610520000 53.400 HA 1200.00000 64080.00 2340.00000 124956.00 2350.00000 125490.00
COMPOST

1160 610550000 8823.000 M2 3.00000 26469.00 3.50000 30880.50 2.50000 22057.50
EROSION CONTROL BLANKET

1170 610900000 LUMP 68500.00000 68500.00 110000.00000 110000.00 75000.00000 75000.00
IRRIGATION SYSTEM

1180 611155000 2.000 EACH 5000.00000 10000.00 6800.00000 13600.00 9000.00000 18000.00
CATTLE GUARD 4.9 M

1190 611160000 1.000 EACH 6500.00000 6500.00 8250.00000 8250.00 10000.00000 10000.00
CATTLE GUARD 6.0 M

1200 611310000 2.000 EACH 670.00000 1340.00 2200.00000 4400.00 1500.00000 3000.00
REMOVE CATTLE GUARD

1210 613010000 272.000 M3 70.00000 19040.00 85.00000 23120.00 65.00000 17680.00
RIPRAP-CLASS 1 RANDOM

1220 613130000 59.000 M3 100.00000 5900.00 91.00000 5369.00 75.00000 4425.00
BANK PROTECTION-TYPE 3

1230 613140000 5.000 M3 100.00000 500.00 120.00000 600.00 75.00000 375.00
BANK PROTECTION-TYPE 4

1240 614000000 596.000 M2 275.00000 163900.00 400.00000 238400.00 700.00000 417200.00
RETAINING WALL

1250 616010000 5.350 M3 1400.00000 7490.00 1535.03000 8212 .41 1800.00000 9630.00
FOUNDATION-CONCRETE

1260 616027000 7.000 M 40.00000 280.00 41.30000 289.10 50.00000 350.00
CONDUIT-STEEL 27 MM RIGID

1270 616053000 10.000 M 65.00000 650.00 67.75000 677.50 80.00000 800.00
CONDUIT-STEEL 53 MM RIGID

1280 616227000 250.000 M 14.00000 3500.00 21.85000 5462.50 25.00000 6250.00
CONDUIT-PLASTIC 27 MM

1290 616253000 100.000 M 24.00000 2400.00 35.80000 3580.00 42.00000 4200.00
CONDUIT-PLASTIC 53 MM

1300 616490000 4.000 EACH 500.00000 2000.00 385.00000 1540.00 450.00000 1800.00
PULL BOX-CONCRETE TYPE 2

1310 617010080 190.000 M 2.10000 399.00 2.70000 513.00 3.50000 665.00
CONDUCTOR-COPPER AWG8-600V

1320 617010100 740.000 M 1.50000 1110.00 1.90000 1406.00 2.50000 1850.00
CONDUCTOR-COPPER AWG10-600V

1330 617100560 10.000 EACH 2100.00000 21000.00 450.00000 4500.00 3200.00000 32000.00
STANDARD-STL TYPE 10-A-500-6

1340 617130400 10.000 EACH 400.00000 4000.00 450.00000 4500.00 550.00000 5500.00
LUMINAIRE ASSEMBLY-400W SV

1350 617610300 3.000 EACH 1150.00000 3450.00 1715.00000 5145.00 2100.00000 6300.00
SERV ASSEMBLY-30 AMP

1360 617800150 LUMP 960.00000 960.00 3730.00000 3730.00 4500.00000 4500.00
REMOVE AND SALVAGE

1370 618010000 750000.000 UNIT 0.90000 675000.00 0.81000 607500.00 0.80000 600000.00
TRAFFIC CONTROL-DEVICES CB

1380 618030000 17.800 KM 380.00000 6764.00 320.00000 5696.00 350.00000 6230.00

TEMPORARY PAVEMENT MARKINGS




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/06/06
PAGE 002 -6
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 02B05 COUNTIES Lake
LETTING DATE 03/30/06 9:00 AM DISTRICT : 1
( 0 ) -EST- 1 ) 2097 2 ) 2050
ENGINEER'S ESTIMATE SCHELLINGER CONSTRUCTION CO RIVERSIDE CONTRACTING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1390 618140000 7.700 M2 300.00000 2310.00 250.00000 1925.00 250.00000 1925.00
SINGLE USE SIGNS

1400 618140010 2.000 EACH 11000.00000 22000.00 22500.00000 45000.00 25000.00000 50000.00
SIGN-SPECIAL

1410 618200000 4098.000 KL 8.00000 32784.00 7.00000 28686.00 6.50000 26637.00
WATER FOR DUST CONTROL

1420 619023000 61.940 M2 270.00000 16723.80 340.00000 21059.60 340.00000 21059.60
SIGNS-ALUM SHEET INCR-SHT I

1430 619033000 10.730 M2 200.00000 2146.00 300.00000 3219.00 300.00000 3219.00
SIGNS-SHEET ALUM REFL SHT I

1440 619034000 24.900 M2 250.00000 6225.00 300.00000 7470.00 300.00000 7470.00
SIGNS-SHEET ALUM REFL SHT III

1450 619110000 98.200 KG 9.00000 883.80 10.00000 982.00 10.00000 982.00
POSTS-TUBULAR STEEL

1460 619120000 229.600 KG 9.00000 2066.40 10.00000 2296.00 10.00000 2296.00
POSTS-STEEL U SIGN

1470 619130000 1599.600 KG 10.00000 15996.00 12.00000 19195.20 12.00000 19195.20
POSTS-STEEL STRUCTURAL SIGN

1480 619214000 27.000 M 90.00000 2430.00 113.00000 3051.00 133.00000 3591.00
POLES-TREATED TIMBER CLASS 4

1490 619234000 227.000 M 36.00000 8172.00 40.00000 9080.00 40.00000 9080.00
POLES-TRD TMBR-BARN 100 MM

1500 619235500 100.300 M 41.00000 4112.30 45.00000 4513.50 45.00000 4513.50
POLES-TRD TMBR-BARN 130 MM

1510 619303000 4.000 EACH 700.00000 2800.00 950.00000 3800.00 950.00000 3800.00
FRANG SIGN POST BKWY S100X11

1520 619305000 10.000 EACH 750.00000 7500.00 975.00000 9750.00 975.00000 9750.00
FRANG SIGN POST BKWY S130X15

1530 619311000 2.000 EACH 900.00000 1800.00 1150.00000 2300.00 1150.00000 2300.00
FRANG SIGN POST BKWY W200X27

1540 619337000 2.000 EACH 700.00000 1400.00 950.00000 1900.00 950.00000 1900.00
FRANG SIGN POST BKWY 89 MM RD

1550 619511000 192.000 EACH 20.00000 3840.00 30.00000 5760.00 30.00000 5760.00
DELINEATOR-DES A

1560 619514000 26.000 EACH 23.00000 598.00 30.00000 780.00 30.00000 780.00
DELINEATOR-DES D

1570 619517000 18.000 EACH 19.00000 342.00 30.00000 540.00 30.00000 540.00
DELINEATOR-DES G

1580 619690000 4.000 EACH 155.00000 620.00 150.00000 600.00 150.00000 600.00
SIGN - INSTALL

1590 619700000 38.000 EACH 40.00000 1520.00 40.00000 1520.00 40.00000 1520.00
REMOVE SIGNS

1600 619702000 11.000 EACH 130.00000 1430.00 100.00000 1100.00 100.00000 1100.00
REMOVE SIGNS-GUIDE

1610 620010000 1379.000 L 4.60000 6343.40 5.60000 7722.40 6.00000 8274.00
STRIPING-WHITE PAINT

1620 620020000 1318.000 L 4.50000 5931.00 5.60000 7380.80 6.00000 7908.00
STRIPING-YELLOW PAINT

1630 620030000 124.000 L 24.00000 2976.00 25.00000 3100.00 27.00000 3348.00
WORDS & SYMBOLS-WHITE PAINT

1640 620035000 173.000 L 23.00000 3979.00 25.00000 4325.00 27.00000 4671.00
WORDS & SYMBOLS-YELLOW PAINT

1650 620110000 1925.000 L 11.50000 22137.50 13.15000 25313.75 14.00000 26950.00
STRIPING-WHITE EPOXY

1660 620120000 1732.000 L 11.40000 19744.80 13.15000 22775.80 14.00000 24248.00
STRIPING-YELLOW EPOXY

1670 620130000 112.000 L 70.00000 7840.00 86.00000 9632.00 90.00000 10080.00

WORDS/SYMBOLS-WHITE EPOXY




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/06/06
PAGE : 002 -7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 02B05 COUNTIES : Lake
LETTING DATE : 03/30/06 9:00 AM DISTRICT 1
( 0 ) -EST- 1 2097 2 ) 2050
ENGINEER'S ESTIMATE SCHELLINGER CONSTRUCTION CO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Sy
1680 620135000 174.000 L 66.00000 11484.00 86.00000 14964.00 90.00000 15660.00
WORDS/SYMBOLS-YELLOW EPOXY
1690 621430000 1.000 EACH 600.00000 600.00 775.00000 775.00 2000.00000 2000.00
ADJUST MANHOLES
1700 622110000 826.500 M2 2.90000 2396.85 1.60000 1322.40 2.50000 2066.25
GEOTEXTILE-EROSION CL 1 RIPRAP
1710 622220000 37405.000 M2 1.60000 59848.00 1.60000 59848.00 2.00000 74810.00
GEOTEXTILE-SEP/STAB-HIGH
1720 622610000 18234.000 M2 3.50000 63819.00 4.50000 82053.00 4.00000 72936.00
GEOGRID
1730 800010000 3000.000 HOUR 10.00000 30000.00 35.00000 105000.00 35.00000 105000.00
TRAINING PROGRAM
1740 800020000 LUMP 5000.00000 5000.00 11500.00000 11500.00 5000.00000 5000.00
CRITICAL PATH SCHEDULE
1750 800060000 16.000 EACH 190.00000 3040.00 200.00000 3200.00 200.00000 3200.00
MAILBOX
1760 800080000 16.600 KM 450.00000 7470.00 352.00000 5843.20 375.00000 6225.00
RUMBLE STRIPS
1770 855100000 LUMP 58000.00000 58000.00| 210000.00000 210000.00| 300000.00000 300000.00
WETLAND SITE
1780 855900000 6.000 EACH 5300.00000 31800.00 7800.00000 46800.00 7500.00000 45000.00
WILDLIFE JUMPOUT
1790 855900030 1.000 EACH 7000.00000 7000.00 30000.00000 30000.00 35000.00000 35000.00
WILDLIFE GUARD
SECTION TOTALS $ 13,729,754.50 $ 18,129,388.77 $ 20,225,057.59
—————————————————————————————————————————— T i Sttt s et
CONTRACT TOTALS | $ 13,729,754.50]| $ 18,129,388.77| $ 20,225,057.59
COST PLUS TIME TOTALS | $ 15,973,754.50] $ 20,186,388.77 | $ 22,469,057.59




MONTANA DEPARTMENT OF TRANSPORTATION

DATE : 04/10/06

PAGE : 004 -1
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 08306 COUNTIES : Yellowstone
LETTING DATE : 03/30/06 9:00 AM DISTRICT : 5
CONTRACT TIME : 425 CALENDAR DAYS
CONTRACT DESCRIPTION : WEST BILLINGS-KING AVE BRIDGES
PROJECT (S) : (1050002000) BR-IM 1010 (2)
WEST BILLINGS-KING AVE BRIDGES
VENDOR RANKING :
PLUS ITEM TOTAL % OVER % OVER
RANK VENDOR NO./NAME TIME: BID BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 10,141,489.03 $ 13,541,489.03 85.7796% 100.0000%
1 2054 SLETTEN CONSTRUCTION COMPANY S 12,386,373.16 $ 15,786,373.16 100.0000% 116.5778%
2 2109 COP CONSTRUCTION LLC S 12,956,379.13 $ 16,076,379.13 101.8371% 118.7194%
3 2175 MORGEN AND OSWOOD CONSTRUCTION CO INC $ 15,384,356.74 $ 18,784,356.74 118.9910% 138.7171%
( 0 ) -EST- ( 1 ) 2054 ( 2 ) 2109
ENGINEER'S ESTIMATE SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 G,GS,PMS,S & C,ELECTRICAL-BR FUNDS
0010 104100000 150000.000 UNIT 1.00000 150000.00 1.00000 150000.00 1.00000 150000.00
MISCELLANEOUS WORK
0020 105100200 6.600 CRKM 2800.00000 18480.00 2000.00000 13200.00 2100.00000 13860.00
FINISH GRADE CONTROL
0030 105200000 LUMP 20000.00000 20000.00 10000.00000 10000.00 30000.00000 30000.00
BRIDGE SURVEY
0040 105250000 LUMP 20000.00000 20000.00 20000.00000 20000.00 5500.00000 5500.00
MONITORING EMBANKMENT
0050 107090050 LUMP 7500.00000 7500.00 15000.00000 15000.00 5000.00000 5000.00
PUBLIC RELATIONS
0060 109200000 LUMP 1525000.00000 1525000.00| 1380000.00000 1380000.00| 2160000.00000 2160000.00
MOBILIZATION
0070 202011000 LUMP 175000.00000 175000.00 500000.00000 500000.00 400000.00000 400000.00
REMOVE STRUCTURE
0080 202230000 382.700 M 36.00000 13777.20 21.00000 8036.70 20.00000 7654.00
REMOVE CURB & GUTTER
0090 203100000 4050.000 M3 10.00000 40500.00 9.50000 38475.00 15.00000 60750.00
EXCAVATION-UNCLASSIFIED
0100 203120000 19355.000 M3 19.50000 377422.50 11.50000 222582.50 30.00000 580650.00
EXCAVATION-STREET
0110 203220000 121310.000 M3 10.00000 1213100.00 25.50000 3093405.00 20.00000 2426200.00
SPECIAL BORROW
0120 203500000 5295.000 M3 4.75000 25151.25 15.00000 79425.00 6.00000 31770.00
TOPSOIL-SALVAGING & PLACING
0130 207300000 343.000 M3 35.00000 12005.00 23.50000 8060.50 18.00000 6174.00
BEDDING MATERIAL
0140 208105000 10000.000 UNIT 1.15000 11500.00 1.00000 10000.00 0.85000 8500.00
TEMPORARY EROSION CONTROL - CB
0150 208200000 25000.000 UNIT 1.00000 25000.00 1.00000 25000.00 1.00000 25000.00
CONTAMINATED SOIL
0160 209200000 350.000 M3 20.00000 7000.00 60.00000 21000.00 95.00000 33250.00
STRUCTURE EXCAVATION TYPE 2
0170 209500000 LUMP 45000.00000 45000.00 300000.00000 300000.00 100000.00000 100000.00
SHORING & CRIBS
0180 212010100 3.000 MSTA 1500.00000 4500.00 10000.00000 30000.00 25000.00000 75000.00
OBLITERATE ROADWAY
0190 301270000 30861.000 M3 25.00000 771525.00 26.00000 802386.00 24.00000 740664.00
CRUSHED AGGREGATE COURSE
0200 301440020 29362.000 M2 1.20000 35234.40 1.05000 30830.10 1.10000 32298.20
COVER - TYPE 2
0210 301700000 5000.000 M3 20.00000 100000.00 34.00000 170000.00 10.00000 50000.00
TRAFFIC GRAVEL
0220 301750000 3140.000 M3 28.00000 87920.00 28.50000 89490.00 40.00000 125600.00
SELECT BACKFILL
0230 401040500 570.000 MT 100.00000 57000.00 55.00000 31350.00 165.00000 94050.00
PLANT MIX GR D - COMMERCIAL
0240 401080110 9629.400 MT 25.00000 240735.00 36.00000 346658.40 33.00000 317770.20
PLANT MIX SURF GR S NV-19 MM
0250 401100000 62.100 MT 105.00000 6520.50 147.00000 9128.70 160.00000 9936.00
DUST PALLIATIVE
0260 401200000 132.000 MT 141.00000 18612.00 197.50000 26070.00 200.00000 26400.00
HYDRATED LIME




CALL ORDER
LETTING DATE

004
03/30/06 9:00 AaM

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

04/10/06
004 -2

: Yellowstone

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0270 402088000 492.400
ASPHALT CEMENT PG 64-28

0280 402200000 12194.000

EMULSIFIED ASPHALT SS-1

0290 402225000 54.600
EMULSIFIED ASPHALT CRS-2P

0300 551170000 700
CONCRETE-CLASS DD

0310 551175000 695.600
CONCRETE-CLASS DD

0320 551410000 819.800
CONCRETE-CLASS SD

0330 552150000 2663.000
TRANSVERSE DECK GROOVING

0340 552240000 900
ARCHITECTURAL TREATMENT

0350 553030000 1248.300
PRESTRESSED BEAM-TYPE 4

0360 555100000 48912.000
REINFORCING STEEL

0370 555200000 90612.000

REINFORCING STEEL-EPOXY COATED
0380 556100000
STRUCTURAL STEEL - MISC

0390 557320000 114.400
HAND RAIL

0400 557350000 115.200
GUARD FENCE

0410 559233620 2114.200
FURN STL PILE HP 360 X 132 MM

0420 559333620 2051.200
DR STL PILE HP 360 X 132 MM

0430 559556000 126.000
PILE DRIVING POINT

0440 559640000 9.000
DYNAMIC LOAD TEST

0450 602010000 27.700
REMOVE PIPE CULVERTS

0460 602050000 45.200
PLUG & ABANDON

0470 603100616 33.500
CSP 600 MM X 1.63 MM

0480 603443030 377.000
RCP IRR 300 MM CL 3

0490 603444530 203.000
RCP IRR 450 MM CL 3

0505 603733010 123.000
WELDED STEEL PIPE 600 MM

0510 604031200 6.000
MANHOLE 1200 MM - TYPE 3

0520 604240000 11.000
INLET-DROP-TYPE 4

0530 604320000 6.000
INLET-CURB-TYPE 2

0540 604530000 1.000
INLET-MEDIAN-TYPE 3

0550 606000000 758.200

GUARD RAIL-STEEL
0560 606015000 53.300

GUARD RAIL-STL INT RDWY TERM SECT

0570 606110000 9.000
GUARD RAIL-STL/BR APPR-TY 1

0580 606250000 12.000
GUARD RAIL-OPTIONAL TERM SECT

0590 606290000 24.000
CONCRETE BARRIER RAIL

LUMP

EACH
EACH

B R R B R R

EACH
EACH
EACH
EACH

EACH
EACH
EACH

CONTRACT ID 08306
DISTRICT : 5
( 0 ) -EST-
ENGINEER'S ESTIMATE
UNIT PRICE AMOUNT
""" 350.00000  172340.00
0.30000 3658.20
425.00000 23205.00
1100.00000 6270.00
600.00000 417360.00
520.00000 426296.00
10.00000 26630.00
50.00000 8045.00
600.00000 748980.00
2.50000 122280.00
2.50000 226530.00
3000.00000 3000.00
150.00000 17160.00
500.00000 57600.00
160.00000 338272.00
60.00000 123072.00
80.00000 10080.00
6000.00000 54000.00
50.00000 1385.00
40.00000 1808.00
300.00000 10050.00
120.00000 45240.00
150.00000 30450.00
900.00000 110700.00
2400.00000 14400.00
1600.00000 17600.00
1600.00000 9600.00
2500.00000 2500.00
49.00000 37151.80
140.00000 7462.00
1900.00000 17100.00
2250.00000 27000.00
330.00000 7920.00

COUNTIES

( 1 ) 2054
SLETTEN CONSTRUCTION COMPANY
UNIT PRICE AMOUNT
""" 340.00000  167416.00
0.50000 6097.00
407.00000 22222.20
1000.00000 5700.00
450.00000 313020.00
450.00000 368910.00
15.00000 39945.00
150.00000 24135.00
650.00000 811395.00
3.00000 146736.00
3.00000 271836.00
5000.00000 5000.00
200.00000 22880.00
175.00000 20160.00
130.00000 274846.00
44.00000 90252.80
150.00000 18900.00
4500.00000 40500.00
85.00000 2354.50
55.00000 2486.00
205.00000 6867.50
265.00000 99905.00
291.00000 59073.00
1133.00000 139359.00
3074.00000 18444.00
2511.00000 27621.00
2525.00000 15150.00
2914.00000 2914.00
44.50000 33739.90
91.00000 4850.30
1750.00000 15750.00
2090.00000 25080.00
360.00000 8640.00

( 2 ) 2109

COP CONSTRUCTION LLC
UNIT PRICE AMOUNT
""" 475.00000  233890.00
0.55000 6706.70
425.00000 23205.00
4250.00000 24225.00
830.00000 577348.00
930.00000 762414.00
8.00000 21304.00
55.00000 8849.50
585.00000 730255.50
1.70000 83150.40
1.90000 172162.80
2000.00000 2000.00
160.00000 18304.00
175.00000 20160.00
120.00000 253704.00
21.00000 43075.20
225.00000 28350.00
4200.00000 37800.00
130.00000 3601.00
20.00000 904.00
180.00000 6030.00
240.00000 90480.00
135.00000 27405.00
1445.00000 177735.00
3600.00000 21600.00
1500.00000 16500.00
2000.00000 12000.00
3000.00000 3000.00
47.00000 35635.40
95.00000 5063.50
1850.00000 16650.00
2200.00000 26400.00
380.00000 9120.00



CALL ORDER
LETTING DATE

004
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TABULATION OF BIDS

COUNTIES

DATE

04/10/06
PAGE 3

004 -

: Yellowstone

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0600 606350000 492.
TEMPORARY CONCRETE BARRIER RAI

QUANTITY

000

0610 606500300 2.000
IMPACT ATTENUATOR 3-BAY

0620 606800000 780.500
REMOVE GUARD RAIL

0630 606910000 361.000
RESET TEMP CONCR BARRIER RAIL

0640 606920000 10.000
TEMP IMPACT ATTENUATOR

0650 607000000 900.400
FENCE-CHAIN LINK

0660 607010000 4.000
PANEL-SINGLE CHAIN LINK

0670 607020000 15.000
PANEL-DOUBLE CHAIN LINK

0680 608100000 1663.300
SIDEWALK-CONCRETE 100 MM

0690 608290100 15.000
TRUNCATED DOMES

0700 608497500 3010.000
CONCRETE 75 MM

0710 609000000 1766.000
CURB & GUTTER-CONCRETE

0720 609100000 1741.000
CURB-CONCRETE MEDIAN TYPE A

0730 609190000 12.000
LANE SEPARATOR

0740 610110000 6.600
SEEDING AREA NO 1

0750 610120000 1.200
SEEDING AREA NO 2

0760 610210000 6.600
FERTILIZING AREA NO 1

0770 610222000 1.200
FERTILIZING AREA NO 2

0780 610400000 6.600
CONDITION SEEDBED SURFACE

0790 610405010 0.000
NOXIOUS WEED CONTROL

0800 610510000 1.200
MULCH

0810 610550000 390.000
EROSION CONTROL BLANKET

0820 613010000 432.000
RIPRAP-CLASS 1 RANDOM

0830 613200000 1860.000
SLOPE PROTECTION-CONCRETE

0840 614100000 8.600
DESIGN & CONSTRUCT MSE WALLS

0850 616010000 28.600
FOUNDATION-CONCRETE

0860 616241000 1040.000
CONDUIT-PLASTIC 41 MM

0870 616253000 2425.000
CONDUIT-PLASTIC 53 MM

0880 616480000 19.000
PULL BOX-CONCRETE TYPE 1

0890 616490000 11.000
PULL BOX-CONCRETE TYPE 2

0900 616500000 3.000
PULL BOX-CONCRETE TYPE 3

0910 617000340 115.000

CABLE-COPPER 3AWG14-600V

IT

SERESEEEEES=S=®RR

2B R R R
W N

EACH
EACH
EACH

CONTRACT ID 08306
DISTRICT 5
( 0 ) -EST-
ENGINEER'S ESTIMATE
UNIT PRICE AMOUNT
""" 125.00000  61500.00
12000.00000 24000.00
6.80000 5307.40
30.00000 10830.00
4000.00000 40000.00
40.00000 36016.00
175.00000 700.00
215.00000 3225.00
60.00000 99798.00
400.00000 6000.00
50.00000 150500.00
50.00000 88300.00
25.00000 43525.00
225.00000 2700.00
700.00000 4620.00
1500.00000 1800.00
200.00000 1320.00
310.00000 372.00
200.00000 1320.00
1.00000 2000.00
2800.00000 3360.00
4.50000 1755.00
60.00000 25920.00
60.00000 111600.00
425.00000 50405.00
1800.00000 51480.00
18.00000 18720.00
29.00000 70325.00
375.00000 7125.00
380.00000 4180.00
450.00000 1350.00
4.00000 460.00

( 1 ) 2054
SLETTEN CONSTRUCTION COMPANY
UNIT PRICE AMOUNT
""" 200.00000  98400.00
9175.00000 18350.00
6.00000 4683.00
25.00000 9025.00
5300.00000 53000.00
50.00000 45020.00
88.00000 352.00
140.00000 2100.00
56.00000 93144.80
475.00000 7125.00
37.00000 111370.00
40.00000 70640.00
28.50000 49618.50
384.00000 4608.00
420.00000 2772.00
750.00000 900.00
130.00000 858.00
140.00000 168.00
110.00000 726.00
1.00000 2000.00
5200.00000 6240.00
2.50000 975.00
55.00000 23760.00
80.00000 148800.00
881.00000 104486.60
1225.00000 35035.00
20.00000 20800.00
22.00000 53350.00
325.00000 6175.00
350.00000 3850.00
460.00000 1380.00
3.00000 345.00

( 2 ) 2109

COP CONSTRUCTION LLC
UNIT PRICE AMOUNT
_____ 210.00000  103320.00
9700.00000 19400.00
5.50000 4292.75
26.00000 9386.00
5600.00000 56000.00
42.00000 37816.80
90.00000 360.00
145.00000 2175.00
46.00000 76511.80
685.00000 10275.00
33.00000 99330.00
40.00000 70640.00
40.00000 69640.00
375.00000 4500.00
460.00000 3036.00
820.00000 984.00
145.00000 957.00
150.00000 180.00
120.00000 792.00
1.00000 2000.00
5700.00000 6840.00
2.50000 975.00
50.00000 21600.00
78.00000 145080.00
960.00000 113856.00
1300.00000 37180.00
20.00000 20800.00
22.00000 53350.00
345.00000 6555.00
370.00000 4070.00
485.00000 1455.00
3.00000 345.00



CALL ORDER

: 004
LETTING DATE : 03/30/06 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 08306
DISTRICT : 5

COUNTIES : Yellowstone

DATE
PAGE

04/10/06
004 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0920 617000740 80.000
CABLE-COPPER 7AWG14-600V

0930 617001240 345.000
CABLE-COPPER 12AWG14-600V

0940 617004619 1240.000
CABLE-COPPER 6 PAIR AWG19-COMM

0950 617006010 48.000
CABLE-COPPER COAXIAL-VIDEO

0960 617010060 7235.000
CONDUCTOR-COPPER AWG6-600V

0970 617010100 3080.000
CONDUCTOR-COPPER AWG10-600V

0980 617100540 1.000

STANDARD-STL TYPE 10-A-500-4
0990 617100542

1.000
STANDARD-STL TYPE 10-A-500- 42A000

1000 617130000
PHOTO ELECTRIC CONTROL

1010 617130400 3
LUMINAIRE ASSEMBLY-400W SV

2.000

1020 617140100 5.000
SIG STANDARD TYPE 1-100

1030 617155950 1.000
SIG STANDARD TYPE 2-A-900-5

1040 617155980 1.000

STANDARD TYPE 2-A-900-8

1050 617165900 1.000
SIG STANDARD TYPE 3-A-900-0

1060 617192000 1.000
PUSH BUTTON/PEDESTRIAN

1070 617231330 14.000
SIG-TRAF 3 COL-1 WAY 30-30-30

1080 617251330 2.000

SIG-TRAF 5 COL-1 W 30-30-30-30
9.000

1090 617280020
SIG-PEDESTRIAN TYPE 2

1100 617410200
CONTROLLER-CAB PEDESTAL TYPE M

1.000

1110 617500000 .000
DETECTOR/LOOP

1120 617500090 1.000
DETECTOR - VIDEO

1130 617510000 460.000
DETECTOR/LOOP SHLD CABLE

1140 617600000 3.000
SERV ASSEMBLY-MODIFY

1150 617610500 1.000
SERV ASSEMBLY-50 AMP

1160 617610600 2.000
SERV ASSEMBLY-60 AMP

1170 617800170 22.000

MOVE AND SALVAGE

1180 617800200
REMOVE & RESET MISC ITEMS

1190 617801030 000

& RESET EXIST POLE

1200 6178010 0 000
REMOVE & RESET EXIST POLES

1210 618010000 600000.000
TRAFFIC CONTROL-DEVICES CB

1220 618030000 900
TEMPORARY PAVEMENT MARKINGS

1230 618140000 135.000

SINGLE USE SIGNS

( 0 ) -EST-
ENGINEER'S ESTIMATE

UNIT PRICE

1900.00000
2400.00000
135.00000
335.00000
600.00000
1100.00000
1000.00000
1400.00000
275.00000
1000.00000
1200.00000
700.00000
820.00000
950.00000
5500.00000

500.00000
1300.00000
1300.00000

225.00000
1500.00000
1200.00000
1200.00000

650.00000
230.00000

820.
17100.
5500.
1380.
1500.
1300.
2600.
4950.
1500.
1200.
7200.
570000.
5785.
31050.

( 1 ) 2054
SLETTEN CONSTRUCTION COMPANY
UNIT PRICE AMOUNT
"""" 3.50000  280.00
7.75000 2673.75
5.70000 7068.00
4.50000 216.00
3.25000 23513.75
1.70000 5236.00
1570.00000 48670.00
1900.00000 1900.00
275.00000 550.00
290.00000 9280.00
560.00000 2800.00
600.00000 600.00
650.00000 650.00
725.00000 725.00
270.00000 270.00
825.00000 11550.00
1065.00000 2130.00
665.00000 5985.00
1480.00000 1480.00
500.00000 9000.00
4850.00000 4850.00
2.25000 1035.00
1200.00000 3600.00
1560.00000 1560.00
1560.00000 3120.00
385.00000 8470.00
3000.00000 3000.00
1600.00000 1600.00
880.00000 5280.00
0.65000 390000.00
850.00000 7565.00
251.00000 33885.00

2

2109

( )
COP CONSTRUCTION LLC

UNIT PRICE

1650.
2005.
290.
305.
590.
635.
685.
765.
285.
870.
1125.
700.
1560.
525.
5120.

1265.
1645.
1645.

405.
3165.
1690.

930.
.65000
515.
265.

P W U o ©

00000
00000

12180.
2250.
6300.
1560.
9450.
5120.
1058.
3795.
1645.
3290.
8910.
3165.
1690.
5580.

390000.
4583.
35775.



CALL ORDER
LETTING DATE

004
03/30/06 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1240 618200000 233.000
WATER FOR DUST CONTROL

1250 619023000 67.800
SIGNS-ALUM SHEET INCR-SHT I

1260 619024000 83.300
SIGNS-ALUM SHEET INCR-SHT III

1270 619034000 63.200
SIGNS-SHEET ALUM REFL SHT III

1280 619110000 323.400
POSTS-TUBULAR STEEL

1290 619120000 21.600
POSTS-STEEL U SIGN

1300 619130000 2265.900
POSTS-STEEL STRUCTURAL SIGN

1310 619140000 797.800
POSTS-TUBULAR STEEL-SQ-PERF

1320 619234000 8.600
POLES-TRD TMBR-BARN 100 MM

1330 619235500 300
POLES-TRD TMBR-BARN 130 MM

1340 619303000 2.000
FRANG SIGN POST BKWY S100X11

1350 619305000 2.000
FRANG SIGN POST BKWY S130X15

1360 619310000 2.000
FRANG SIGN POST BKWY W100X19

1370 619311000 4.000
FRANG SIGN POST BKWY W200X27

1380 619335000 1.000
FRANG SIGN POST BKWY 75 MM RD

1390 619337000 3.000
FRANG SIGN POST BKWY 89 MM RD

1400 619355000 14.000
SQ TBLR SLIP BASE BKWY 76 MM

1410 619410000 2.000
OVERHEAD STR/METAL-CANTILEVER

1420 619420000 1.000
OVERHEAD STR/METAL-BRIDGE

1430 619511000 11.000
DELINEATOR-DES A

1440 619512000 21.000
DELINEATOR-DES B

1450 619513000 21.000
DELINEATOR-DES C

1460 619517000 24.000
DELINEATOR-DES G

1470 619570100 5.000
DELINEATOR-FLEX SURF MTD WH

1480 619570200 7.000
DELINEATOR-FLEX SURF MTD YLW

1490 619700000 62.000
REMOVE SIGNS

1500 619702000 18.000
REMOVE SIGNS-GUIDE

1510 619703000 1.000
REMOVE OVERHEAD SIGN STRUCTURE

1520 619720000 1.000
RESET SIGNS

1530 620010000 336.000
STRIPING-WHITE PAINT

1540 620020000 89.000

STRIPING-YELLOW PAINT

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

CONTRACT ID 08306
DISTRICT 5
( 0 ) -EST-
ENGINEER'S ESTIMATE
UNIT PRICE AMOUNT
""" 15.00000  3495.00
225.00000 15255.00
240.00000 19992.00
205.00000 12956.00
10.00000 3234.00
8.00000 172.80
8.00000 18127.20
10.00000 7978.00
28.00000 240.80
32.00000 745.60
750.00000 1500.00
750.00000 1500.00
750.00000 1500.00
875.00000 3500.00
800.00000 800.00
750.00000 2250.00
260.00000 3640.00
23000.00000 46000.00
35000.00000 35000.00
22.00000 242.00
22.00000 462.00
22.00000 462.00
22.00000 528.00
100.00000 500.00
100.00000 700.00
40.00000 2480.00
45.00000 810.00
800.00000 800.00
150.00000 150.00
15.00000 5040.00
15.00000 1335.00

DATE : 04/10/06
PAGE 004 -5
COUNTIES : Yellowstone
( 1 ) 2054 ( 2 ) 2109

SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC
UNIT PRICE AMOUNT UNIT PRICE AMOUNT
""" 19.60000  4566.80|  25.00000  5825.00
155.00000 10509.00 165.00000 11187.00
260.00000 21658.00 275.00000 22907.50
192.00000 12134.40 200.00000 12640.00
8.25000 2668.05 8.75000 2829.75
6.45000 139.32 6.80000 146.88
4.75000 10763.03 5.00000 11329.50
8.60000 6861.08 9.00000 7180.20
21.00000 180.60 22.00000 189.20
25.60000 596.48 27.00000 629.10
685.00000 1370.00 725.00000 1450.00
685.00000 1370.00 725.00000 1450.00
685.00000 1370.00 725.00000 1450.00
960.00000 3840.00 1015.00000 4060.00
600.00000 600.00 635.00000 635.00
600.00000 1800.00 635.00000 1905.00
150.00000 2100.00 160.00000 2240.00
18000.00000 36000.00 30000.00000 60000.00
25000.00000 25000.00 40000.00000 40000.00
22.00000 242.00 23.00000 253.00
23.00000 483.00 24.00000 504.00
24.00000 504.00 25.00000 525.00
23.00000 552.00 25.00000 600.00
125.00000 625.00 130.00000 650.00
125.00000 875.00 130.00000 910.00
40.00000 2480.00 45.00000 2790.00
160.00000 2880.00 170.00000 3060.00
2500.00000 2500.00 1200.00000 1200.00
75.00000 75.00 80.00000 80.00
16.00000 5376.00 30.00000 10080.00
16.00000 1424.00 30.00000 2670.00




CALL ORDER : 004

LETTING DATE : 03/30/06 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DISTRICT

08306
5

COUNTIES : Yellowstone

DATE
PAGE

04/10/06
004 -6

( 0 ) -EST- ( 1 ) 2054 ( 2 ) 2109
ENGINEER'S ESTIMATE SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e e
1550 620030000 92.000 L 35.00000 3220.00 25.00000 2300.00 37.00000 3404.00
WORDS & SYMBOLS-WHITE PAINT
1560 620035000 20.000 L 35.00000 700.00 25.00000 500.00 37.00000 740.00
WORDS & SYMBOLS-YELLOW PAINT
1570 620045000 690.000 L 45.00000 31050.00 50.00000 34500.00 67.00000 46230.00
YELLOW CURB MARKING EPOXY
1580 620110000 428.000 L 30.00000 12840.00 20.00000 8560.00 20.00000 8560.00
STRIPING-WHITE EPOXY
1590 620120000 119.000 L 30.00000 3570.00 20.00000 2380.00 20.00000 2380.00
STRIPING-YELLOW EPOXY
1600 620130000 148.000 L 90.00000 13320.00 110.00000 16280.00 60.00000 8880.00
WORDS/SYMBOLS-WHITE EPOXY
1610 620135000 000 L 90.00000 2340.00 110.00000 2860.00 60.00000 1560.00
WORDS /SYMBOLS-YELLOW EPOXY
1620 620710000 180.000 M 7.00000 1260.00 15.00000 2700.00 7.50000 1350.00
REMOVE PAVEMENT MARKINGS
1630 622110000 128.000 M2 4.00000 512.00 8.00000 1024.00 13.00000 1664.00
GEOTEXTILE-EROSION CL 1 RIPRAP
1640 622610000 3977.700 M2 4.40000 17501.88 7.00000 27843.90 10.00000 39777.00
GEOGRID
1650 800020000 LUMP 12000.00000 12000.00 5000.00000 5000.00 25000.00000 25000.00
CRITICAL PATH SCHEDULE
SECTION TOTALS $ 10,141,489.03 $ 12,386,373.16 $ 12,956,379.13
—————————————————————————————————————————— T T T T P
CONTRACT TOTALS | $ 10,141,489.03] $ 12,386,373.16| $ 12,956,379.13
COST PLUS TIME TOTALS | $ 13,541,489.03] $ 15,786,373.16 | $ 16,076,379.13




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 004 -8
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 08306 COUNTIES : Yellowstone
LETTING DATE 03/30/06 9:00 AaM DISTRICT 5
( 3 2175 ( ) ( )
MORGEN AND OSWOOD CONST CO I

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

__________________________________________ +_____________________________+_____________________________ o ———————

SECTION 0001 G,GS,PMS,S & C,ELECTRICAL-BR FUNDS

0010 104100000 150000.000 UNIT 1.00000 150000.00
MISCELLANEOUS WORK

0020 105100200 6.600 CRKM 2100.00000 13860.00
FINISH GRADE CONTROL

0030 105200000 LUMP 8800.00000 8800.00
BRIDGE SURVEY

0040 105250000 LUMP 20000.00000 20000.00
MONITORING EMBANKMENT

0050 107090050 LUMP 136000.00000 136000.00
PUBLIC RELATIONS

0060 109200000 LUMP 1490000.00000 1490000.00
MOBILIZATION

0070 202011000 LUMP 602000.00000 602000.00
REMOVE STRUCTURE

0080 202230000 382.700 M 12.00000 4592.40
REMOVE CURB & GUTTER

0090 203100000 4050.000 M3 13.00000 52650.00
EXCAVATION-UNCLASSIFIED

0100 203120000 9355.000 M3 15.00000 290325.00
EXCAVATION-STREET

0110 203220000 121310.000 M3 30.75000 3730282.50
SPECIAL BORROW

0120 203500000 5295.000 M3 5.30000 28063.50
TOPSOIL-SALVAGING & PLACING

0130 207300000 343.000 M3 10.60000 3635.80
BEDDING MATERIAL

0140 208105000 10000.000 UNIT 1.20000 12000.00
TEMPORARY EROSION CONTROL - CB

0150 208200000 25000.000 UNIT 1.00000 25000.00
CONTAMINATED SOIL

0160 209200000 350.000 M3 162.00000 56700.00
STRUCTURE EXCAVATION TYPE 2

0170 209500000 LUMP 767000.00000 767000.00
SHORING & CRIBS

0180 212010100 3.000 MSTA 2900.00000 8700.00
OBLITERATE ROADWAY

0190 301270000 30861.000 M3 28.00000 864108.00
CRUSHED AGGREGATE COURSE

0200 301440020 29362.000 M2 1.10000 32298.20
COVER - TYPE 2

0210 301700000 5000.000 M3 10.50000 52500.00
TRAFFIC GRAVEL

0220 301750000 3140.000 M3 39.00000 122460.00
SELECT BACKFILL

0230 401040500 570.000 MT 80.00000 45600.00
PLANT MIX GR D - COMMERCIAL

0240 401080110 9629.400 MT 32.90000 316807.26
PLANT MIX SURF GR S NV-19 MM

0250 401100000 62.100 MT 149.00000 9252.90
DUST PALLIATIVE

0260 401200000 132.000 MT 196.00000 25872.00
HYDRATED LIME

0270 402088000 492.400 MT 477.00000 234874.80
ASPHALT CEMENT PG 64-28

0280 402200000 12194.000 L 0.50000 6097.00
EMULSIFIED ASPHALT SS-1

0290 402225000 54.600 MT 425.00000 23205.00
EMULSIFIED ASPHALT CRS-2P




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 004 -9
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 08306 COUNTIES : Yellowstone
LETTING DATE 03/30/06 9:00 AaM DISTRICT 5
( 3 ) 2175 ( ) ( )
MORGEN AND OSWOOD CONST CO I

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

0300 551170000 5.700 M3 2300.00000 13110.00
CONCRETE-CLASS DD

0310 551175000 695.600 M3 1547.00000 1076093.20
CONCRETE-CLASS DD

0320 551410000 819.800 M3 886.00000 726342.80
CONCRETE-CLASS SD

0330 552150000 2663.000 M2 5.60000 14912.80
TRANSVERSE DECK GROOVING

0340 552240000 900 M2 165.00000 26548.50
ARCHITECTURAL TREATMENT

0350 553030000 1248.300 M 995.00000 1242058.50
PRESTRESSED BEAM-TYPE 4

0360 555100000 48912.000 KG 2.08000 101736.96
REINFORCING STEEL

0370 555200000 90612.000 KG 1.96000 177599.52
REINFORCING STEEL-EPOXY COATED

0380 556100000 LUMP 1800.00000 1800.00
STRUCTURAL STEEL - MISC

0390 557320000 114.400 M 135.00000 15444.00
HAND RAIL

0400 557350000 115.200 M 350.00000 40320.00
GUARD FENCE

0410 559233620 2114.200 M 146.00000 308673.20
FURN STL PILE HP 360 X 132 MM

0420 559333620 2051.200 M 35.25000 72304.80
DR STL PILE HP 360 X 132 MM

0430 559556000 126.000 EACH 110.00000 13860.00
PILE DRIVING POINT

0440 559640000 9.000 EACH 3800.00000 34200.00
DYNAMIC LOAD TEST

0450 602010000 27.700 M 42.00000 1163.40
REMOVE PIPE CULVERTS

0460 602050000 45.200 M 32.00000 1446.40
PLUG & ABANDON

0470 603100616 33.500 M 160.00000 5360.00
CSP 600 MM X 1.63 MM

0480 603443030 377.000 M 224.00000 84448.00
RCP IRR 300 MM CL 3

0490 603444530 203.000 M 202.00000 41006.00
RCP IRR 450 MM CL 3

0505 603733010 123.000 M 1610.00000 198030.00
WELDED STEEL PIPE 600 MM

0510 604031200 6.000 EACH 3000.00000 18000.00
MANHOLE 1200 MM - TYPE 3

0520 604240000 11.000 EACH 850.00000 9350.00
INLET-DROP-TYPE 4

0530 604320000 6.000 EACH 1500.00000 9000.00
INLET-CURB-TYPE 2

0540 604530000 1.000 EACH 1800.00000 1800.00
INLET-MEDIAN-TYPE 3

0550 606000000 758.200 M 47.00000 35635.40
GUARD RAIL-STEEL

0560 606015000 53.300 M 96.00000 5116.80
GUARD RAIL-STL INT RDWY TERM SECT

0570 606110000 9.000 EACH 1900.00000 17100.00
GUARD RAIL-STL/BR APPR-TY 1

0580 606250000 12.000 EACH 2200.00000 26400.00
GUARD RAIL-OPTIONAL TERM SECT

0590 606290000 24.000 EACH 400.00000 9600.00

CONCRETE BARRIER RAIL




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 004 -10
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 08306 COUNTIES : Yellowstone
LETTING DATE 03/30/06 9:00 AaM DISTRICT 5
( 3 ) 2175 ( ) ( )
MORGEN AND OSWOOD CONST CO I

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

__________________________________________ +_____________________________ T o o o o o o o o o o o o o o o o

0600 606350000 492.000 EACH 212.00000 104304.00
TEMPORARY CONCRETE BARRIER RAI

0610 606500300 2.000 EACH 9700.00000 19400.00
IMPACT ATTENUATOR 3-BAY

0620 606800000 780.500 M 5.40000 4214.70
REMOVE GUARD RAIL

0630 606910000 361.000 EACH 27.00000 9747.00
RESET TEMP CONCR BARRIER RAIL

0640 606920000 10.000 EACH 5600.00000 56000.00
TEMP IMPACT ATTENUATOR

0650 607000000 900.400 M 42.00000 37816.80
FENCE-CHAIN LINK

0660 607010000 4.000 EACH 93.00000 372.00
PANEL-SINGLE CHAIN LINK

0670 607020000 15.000 EACH 150.00000 2250.00
PANEL-DOUBLE CHAIN LINK

0680 608100000 1663.300 M2 47.00000 78175.10
SIDEWALK-CONCRETE 100 MM

0690 608290100 15.000 M2 700.00000 10500.00
TRUNCATED DOMES

0700 608497500 3010.000 M2 33.00000 99330.00
CONCRETE 75 MM

0710 609000000 1766.000 M 40.30000 71169.80
CURB & GUTTER-CONCRETE

0720 609100000 1741.000 M 41.00000 71381.00
CURB-CONCRETE MEDIAN TYPE A

0730 609190000 12.000 M 100.00000 1200.00
LANE SEPARATOR

0740 610110000 6.600 HA 260.00000 1716.00
SEEDING AREA NO 1

0750 610120000 1.200 HA 900.00000 1080.00
SEEDING AREA NO 2

0760 610210000 6.600 HA 150.00000 990.00
FERTILIZING AREA NO 1

0770 610222000 1.200 HA 615.00000 738.00
FERTILIZING AREA NO 2

0780 610400000 6.600 HA 160.00000 1056.00
CONDITION SEEDBED SURFACE

0790 610405010 0.000 UNIT 1.00000 2000.00
NOXIOUS WEED CONTROL

0800 610510000 1.200 HA 4500.00000 5400.00
MULCH

0810 610550000 390.000 M2 3.00000 1170.00
EROSION CONTROL BLANKET

0820 613010000 432.000 M3 56.00000 24192.00
RIPRAP-CLASS 1 RANDOM

0830 613200000 1860.000 M2 76.25000 141825.00
SLOPE PROTECTION-CONCRETE

0840 614100000 8.600 M2 615.00000 72939.00
DESIGN & CONSTRUCT MSE WALLS

0850 616010000 28.600 M3 1300.00000 37180.00
FOUNDATION-CONCRETE

0860 616241000 1040.000 M 20.50000 21320.00
CONDUIT-PLASTIC 41 MM

0870 616253000 2425.000 M 23.00000 55775.00
CONDUIT-PLASTIC 53 MM

0880 616480000 19.000 EACH 345.00000 6555.00
PULL BOX-CONCRETE TYPE 1

0890 616490000 11.000 EACH 400.00000 4400.00

PULL BOX-CONCRETE TYPE 2




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/10/06
PAGE : 004 -11
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 08306 COUNTIES : Yellowstone
LETTING DATE : 03/30/06 9:00 AM DISTRICT : 5

( 3 ) 2175 ( ) ( )
MORGEN AND OSWOOD CONST CO I
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— T T T

0900 616500000 3.000 EACH 500.00000 1500.00
PULL BOX-CONCRETE TYPE 3

0910 617000340 115.000 M 3.00000 345.00
CABLE-COPPER 3AWG14-600V

0920 617000740 80.000 M 4.00000 320.00
CABLE-COPPER 7AWG14-600V

0930 617001240 345.000 M 8.00000 2760.00
CABLE-COPPER 12AWG14-600V

0940 617004619 1240.000 M 6.00000 7440.00
CABLE-COPPER 6 PAIR AWG19-COMM

0950 617006010 48.000 M 5.00000 240.00
CABLE-COPPER COAXIAL-VIDEO

0960 617010060 7235.000 M 3.50000 25322.50
CONDUCTOR-COPPER AWG6-600V

0970 617010100 3080.000 M 1.75000 5390.00
CONDUCTOR-COPPER AWG10-600V

0980 617100540 31.000 EACH 1660.00000 51460.00
STANDARD-STL TYPE 10-A-500-4

0990 617100542 1.000 EACH 2000.00000 2000.00
STANDARD-STL TYPE 10-A-500-4DA

1000 617130000 2.000 EACH 300.00000 600.00
PHOTO ELECTRIC CONTROL

1010 617130400 32.000 EACH 310.00000 9920.00

LUMINAIRE ASSEMBLY-400W SV

1020 617140100 5.000 EACH 600.00000 3000.00
SIG STANDARD TYPE 1-100

1030 617155950 1.000 EACH 650.00000 650.00
SIG STANDARD TYPE 2-A-900-5

1040 617155980 1.000 EACH 700.00000 700.00
SIG STANDARD TYPE 2-A-900-8

1050 617165900 1.000 EACH 800.00000 800.00
SIG STANDARD TYPE 3-A-900-0

1060 617192000 1.000 EACH 300.00000 300.00
PUSH BUTTON/PEDESTRIAN

1070 61723133 14.000 EACH 875.00000 12250.00
SIG-TRAF 3 COL 1 WAY 30-30-30

1080 617251330 2.000 EACH 1200.00000 2400.00
SIG-TRAF 5 COL-1 W 30-30-30-30

1090 617280020 9.000 EACH 700.00000 6300.00
SIG-PEDESTRIAN TYPE 2

1100 617410200 1.000 EACH 1600.00000 1600.00
CONTROLLER-CAB PEDESTAL TYPE M

1110 617500000 18.000 EACH 530.00000 9540.00
DETECTOR/LOOP

1120 617500090 1.000 EACH 5200.00000 5200.00
DETECTOR - VIDEO

1130 617510000 460.000 M 2.40000 1104.00
DETECTOR/LOOP SHLD CABLE

1140 617600000 3.000 EACH 1300.00000 3900.00
SERV ASSEMBLY-MODIFY

1150 617610500 1.000 EACH 1700.00000 1700.00
SERV ASSEMBLY-50 AMP

1160 617610600 2.000 EACH 1700.00000 3400.00
SERV ASSEMBLY-60 AMP

1170 617800170 22.000 EACH 400.00000 8800.00

MOVE AND SALVAGE
1180 617800200 LUMP 3200.00000 3200.00

REMOVE & RESET MISC ITEMS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/10/06
PAGE : 004 -12
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 08306 COUNTIES : Yellowstone
LETTING DATE : 03/30/06 9:00 AM DISTRICT 5
( 3 ) 2175 ( ) ( )
MORGEN AND OSWOOD CONST CO I

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ +_____________________________ T o o o o o o o o o o o o o o o o

1190 617801030 000 EACH 1700.00000 1700.00
REMOVE & RESET EXIST POLE

1200 617801040 000 EACH 940.00000 5640.00
REMOVE & RESET EXIST POLES

1210 618010000 600000.000 UNIT 0.66000 396000.00
TRAFFIC CONTROL-DEVICES CB

1220 618030000 8.900 KM 900.00000 8010.00
TEMPORARY PAVEMENT MARKINGS

1230 618140000 135.000 M2 266.00000 35910.00
SINGLE USE SIGNS

1240 618200000 233.000 KL 37.00000 8621.00
WATER FOR DUST CONTROL

1250 619023000 67.800 M2 165.00000 11187.00
SIGNS-ALUM SHEET INCR-SHT I

1260 619024000 83.300 M2 275.00000 22907.50
SIGNS-ALUM SHEET INCR-SHT III

1270 619034000 63.200 M2 205.00000 12956.00
SIGNS-SHEET ALUM REFL SHT III

1280 619110000 323.400 KG 9.00000 2910.60
POSTS-TUBULAR STEEL

1290 619120000 21.600 KG 7.00000 151.20
POSTS-STEEL U SIGN

1300 619130000 2265.900 KG 5.00000 11329.50
POSTS-STEEL STRUCTURAL SIGN

1310 619140000 797.800 KG 9.00000 7180.20
POSTS-TUBULAR STEEL-SQ-PERF

1320 619234000 600 M 22.00000 189.20
POLES-TRD TMBR-BARN 100 MM

1330 619235500 300 M 28.00000 652.40
POLES-TRD TMBR-BARN 130 MM

1340 619303000 2.000 EACH 750.00000 1500.00
FRANG SIGN POST BKWY S100x11

1350 619305000 2.000 EACH 750.00000 1500.00
FRANG SIGN POST BKWY S130X15

1360 619310000 2.000 EACH 750.00000 1500.00
FRANG SIGN POST BKWY W100X19

1370 619311000 4.000 EACH 1000.00000 4000.00
FRANG SIGN POST BKWY W200X27

1380 619335000 1.000 EACH 650.00000 650.00
FRANG SIGN POST BKWY 75 MM RD

1390 619337000 3.000 EACH 650.00000 1950.00
FRANG SIGN POST BKWY 89 MM RD

1400 619355000 14.000 EACH 160.00000 2240.00
SQ TBLR SLIP BASE BKWY 76 MM

1410 619410000 2.000 EACH 31200.00000 62400.00
OVERHEAD STR/METAL-CANTILEVER

1420 619420000 1.000 EACH 69500.00000 69500.00
OVERHEAD STR/METAL-BRIDGE

1430 619511000 1.000 EACH 23.00000 253.00
DELINEATOR-DES A

1440 619512000 21.000 EACH 24.00000 504.00
DELINEATOR-DES B

1450 619513000 21.000 EACH 25.00000 525.00
DELINEATOR-DES C

1460 619517000 24.000 EACH 24.00000 576.00
DELINEATOR-DES G

1470 619570100 5.000 EACH 150.00000 750.00

DELINEATOR-FLEX SURF MTD WH




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 08306 COUNTIES : Yellowstone
LETTING DATE 03/30/06 9:00 AaM DISTRICT 5
( 3 ) 2175 ( ) ( )
MORGEN AND OSWOOD CONST CO I
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— B et R s e e e e e e
1480 619570200 7.000 EACH 130.00000 910.00
DELINEATOR-FLEX SURF MTD YLW
1490 619700000 2.000 EACH 42.00000 2604.00
REMOVE SIGNS
1500 619702000 18.000 EACH 170.00000 3060.00
REMOVE SIGNS-GUIDE
1510 619703000 1.000 EACH 2100.00000 2100.00
REMOVE OVERHEAD SIGN STRUCTURE
1520 619720000 1.000 EACH 80.00000 80.00
RESET SIGNS
1530 620010000 336.000 L 17.00000 5712.00
STRIPING-WHITE PAINT
1540 620020000 89.000 L 17.00000 1513.00
STRIPING-YELLOW PAINT
1550 620030000 92.000 L 27.00000 2484.00
WORDS & SYMBOLS-WHITE PAINT
1560 620035000 20.000 L 27.00000 540.00
WORDS & SYMBOLS-YELLOW PAINT
1570 620045000 690.000 L 53.00000 36570.00
YELLOW CURB MARKING EPOXY
1580 620110000 428.000 L 21.00000 8988.00
STRIPING-WHITE EPOXY
1590 620120000 119.000 L 21.00000 2499.00
STRIPING-YELLOW EPOXY
1600 620130000 148.000 L 120.00000 17760.00
WORDS/SYMBOLS-WHITE EPOXY
1610 620135000 6.000 L 120.00000 3120.00
WORDS/SYMBOLS-YELLOW EPOXY
1620 620710000 180.000 M 16.00000 2880.00
REMOVE PAVEMENT MARKINGS
1630 622110000 128.000 M2 5.00000 640.00
GEOTEXTILE-EROSION CL 1 RIPRAP
1640 622610000 3977.700 M2 8.00000 31821.60
GEOGRID
1650 800020000 LUMP 10400.00000 10400.00
CRITICAL PATH SCHEDULE
SECTION TOTALS $ 15,384,356.74
__________________________________________ +_____________________________+_____________________________ —— ———————————————————————————
CONTRACT TOTALS $ 15,384,356.74| 0.00]
COST PLUS TIME TOTALS $ 18,784,356.74| 0.00 | 0.00
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TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID : 11206 COUNTIES : Carbon
LETTING DATE : 03/30/06 9:00 AM DISTRICT : 5
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : NW OF RED LODGE-NW
PROJECT (S) : (5501013000) STPP 78-1(13)6
NW OF RED LODGE-NW
VENDOR RANKING : TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
0 -EST- ENGINEER'S ESTIMATE $ 1,762,581.25 103.5642%
1 2050 RIVERSIDE CONTRACTING INC [ 1,701,921.15 100.0000%
2 6297 CENTURY COMPANIES INC [ 1,824,717.85 107.2152%
3 6272 J T L GROUP INC - BILLINGS [ 1,889,016.71 110.9932%
4 2094 PRINCE INC $ 1,999,999.00 117.5142%
( 0 ) -EST- ( 1 2050 2 6297
ENGINEER'S ESTIMATE RIVERSIDE CONTRACTING INC CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
SECTION 0001 PMS OVERLAY, SEAL AND COVER
0010 104030010 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00 1.00000
MISCELLANEOUS WORK
0020 109200005 LUMP 215000.00000 215000.00| 324000.00000 324000.00| 270160.00000
MOBILIZATION
0030 210020170 126.000 MILE 14.00000 1764.00 12.00000 1512.00 15.00000
TEST TRAILER-TRANSPORT & SETUP
0040 301020718 204105.000 SQYD 0.50000 102052.50 0.40000 81642.00 0.50000
COVER - TYPE 1
0050 401020045 20181.000 TON 21.00000 423801.00 21.50000 433891.50 25.00000
PLANT MIX BIT SURF GR S - 3/4 IN
0060 401020300 283.000 TON 132.00000 37356.00 118.00000 33394.00 130.00000
HYDRATED LIME
0070 402020092 1093.100 TON 340.00000 371654.00 310.00000 338861.00 300.00000
ASPHALT CEMENT PG 64-28
0080 402020368 344.000 TON 300.00000 103200.00 267.00000 91848.00 300.00000
EMULS ASPHALT CRS-2P
0090 411010000 215501.000 SQYD 1.25000 269376.25 0.65000 140075.65 0.90000
COLD MILLING
0100 557010542 233.400 LNFT 80.00000 18672.00 120.00000 28008.00 93.50000
REV BRIDGE RAIL-CONC BARRIER
0110 557010546 81.300 LNFT 135.00000 10975.50 200.00000 16260.00 156.00000
REVISE TIMBER BRIDGE RAIL- T101
0120 559010026 .000 EACH 1700.00000 6800.00 1100.00000 4400.00 2120.00000
ANCHOR POST
0130 606010047 37.500 LNFT 42.00000 1575.00 42.00000 1575.00 65.50000
GD RAIL-STL INT RDWY TERM SECT
0140 606010190 4.000 EACH 1050.00000 4200.00 900.00000 3600.00 873.00000
GUARD RAIL-STL/BR APPR-TY 2
0150 606010230 4.000 EACH 2100.00000 8400.00 2000.00000 8000.00 2000.00000
GUARD RAIL- STL/BR APPR-TY 3
0160 60601064 7.000 EACH 2400.00000 16800.00 2350.00000 16450.00 2500.00000
GUARD RAIL- OPTIONAL TERM SECT
0170 618030005 75000.000 UNIT 0.90000 67500.00 0.90000 67500.00 1.05000
TRAFFIC CONTROL DEVICES CB
0180 618100000 85.000 SQFT 21.00000 1785.00 15.00000 1275.00 12.50000
SINGLE USE SIGNS
0190 620013000 525.000 GAL 20.00000 10500.00 19.00000 9975.00 23.00000
STRIPING-WHITE PAINT
0200 620013960 700.000 GAL 45.00000 31500.00 51.00000 35700.00 63.00000
STRIPING-WHITE EPOXY
0210 620014000 406.000 GAL 20.00000 8120.00 19.00000 7714.00 23.00000
STRIPING-YELLOW PAINT
0220 620014960 540.000 GAL 45.00000 24300.00 51.00000 27540.00 63.00000
STRIPING-YELLOW EPOXY
0230 620017000 14.500 MILE 500.00000 7250.00 600.00000 8700.00 720.00000
TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS $ 1,762,581.25 $ 1,701,921.15 $
__________________________________________ +_____________________________ e o e e e e o o o o o — — — — — —————————————————
CONTRACT TOTALS | $ 1,762,581.25| $ 1,701,921.15| $

1,824,717.



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/10/06
PAGE : 005 -2
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID : 11206 COUNTIES : Carbon
LETTING DATE : 03/30/06 9:00 AM DISTRICT : 5
( 3 ) 6272 ( 4 ) 2094 ( )
J T L GROUP INC - BILLINGS PRINCE INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 PMS OVERLAY, SEAL AND COVER
0010 104030010 20000.000 UNIT | 1.00000 20000.00]| 1.00000 20000.00|
MISCELLANEOUS WORK
0020 109200005 LUMP 126000.00000 126000.00| 538004.40000 538004.40
MOBILIZATION
0030 210020170 126.000 MILE 8.00000 1008.00 40.00000 5040.00
TEST TRAILER-TRANSPORT & SETUP
0040 301020718 204105.000 SQYD 0.65000 132668.25 0.47000 95929.35
COVER - TYPE 1
0050 401020045 20181.000 TON 31.00000 625611.00 20.65000 416737.65
PLANT MIX BIT SURF GR S - 3/4 IN
0060 401020300 283.000 TON 135.00000 38205.00 135.25000 38275.75
HYDRATED LIME
0070 402020092 1093.100 TON 350.00000 382585.00 318.45000 348097.70
ASPHALT CEMENT PG 64-28
0080 402020368 344.000 TON 350.00000 120400.00 277.10000 95322.40
EMULS ASPHALT CRS-2P
0090 411010000 215501.000 SQYD 1.00000 215501.00 1.05000 226276.05
COLD MILLING
0100 557010542 233.400 LNFT 78.75000 18380.25 75.00000 17505.00
REV BRIDGE RAIL-CONC BARRIER
0110 557010546 81.300 LNFT 131.25000 10670.63 178.00000 14471.40
REVISE TIMBER BRIDGE RAIL-T101
0120 559010026 4.000 EACH 1785.00000 7140.00 1200.00000 4800.00
ANCHOR POST
0130 606010047 37.500 LNFT 55.15000 2068.13 40.00000 1500.00
GD RAIL-STL INT RDWY TERM SECT
0140 606010190 4.000 EACH 735.00000 2940.00 820.00000 3280.00
GUARD RAIL-STL/BR APPR-TY 2
0150 606010230 4.000 EACH 1680.00000 6720.00 1935.00000 7740.00
GUARD RAIL-STL/BR APPR-TY 3
0160 606010642 7.000 EACH 2100.00000 14700.00 2210.00000 15470.00
GUARD RAIL-OPTIONAL TERM SECT
0170 618030005 75000.000 UNIT 0.95000 71250.00 0.85000 63750.00
TRAFFIC CONTROL DEVICES CB
0180 618100000 85.000 SQFT 12.35000 1049.75 10.00000 850.00
SINGLE USE SIGNS
0190 620013000 525.000 GAL 19.20000 10080.00 18.30000 9607.50
STRIPING-WHITE PAINT
0200 620013960 700.000 GAL 52.80000 36960.00 50.30000 35210.00
STRIPING-WHITE EPOXY
0210 620014000 406.000 GAL 19.20000 7795.20 18.30000 7429.80
STRIPING-YELLOW PAINT
0220 620014960 540.000 GAL 52.80000 28512.00 50.30000 27162.00
STRIPING-YELLOW EPOXY
0230 620017000 14.500 MILE 605.00000 8772.50 520.00000 7540.00
TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS $ 1,889,016.71 $ 1,999,999.00 $
—————————————————————————————————————————— B T i Tt
CONTRACT TOTALS | $ 1,889,016.71| $ 1,999,999.00]
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TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 04105 COUNTIES : Lake
LETTING DATE : 03/30/06 9:00 AM DISTRICT 1
CONTRACT TIME : 170 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : SWAN RIVER-3 KM SE OF FERNDALE
PROJECT (S) : (4228019000) BR 9024 (19)
SWAN RIVER-3 KM SE OF FERNDALE

VENDOR RANKING : TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,499,676.75 99.8163% 100.0000%
1 2110 FRONTIER-WEST LLC [ 1,502,436.30 100.0000% 100.1840%
2 2175 MORGEN AND OSWOOD CONSTRUCTION CO INC $ 1,980,166.44 131.7970% 132.0396%
( 0 ) -EST- ( 1 ) 2110 ( 2 ) 2175
ENGINEER'S ESTIMATE FRONTIER-WEST LLC MORGEN AND OSWOOD CONST CO IN
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 G, GS, PMS - APPROACHES
0010 104100000 20000.000 UNIT | 1.00000 20000.00]| 1.00000 20000.00]| 1.00000 20000.00
MISCELLANEOUS WORK
0020 105100200 0.600 CRKM 4200.00000 2520.00 6800.00000 4080.00 7418.00000 4450.80
FINISH GRADE CONTROL
0030 105200000 LUMP 10000.00000 10000.00 4500.00000 4500.00 57700.00000 57700.00
BRIDGE SURVEY
0040 109200000 LUMP 250000.00000 250000.00 180000.00000 180000.00 190000.00000 190000.00
MOBILIZATION
0050 201300000 LUMP 3500.00000 3500.00 5000.00000 5000.00 5500.00000 5500.00
CLEARING AND GRUBBING
0060 202011000 LUMP 30000.00000 30000.00 72000.00000 72000.00| 375000.00000 375000.00
REMOVE STRUCTURE
0070 203300000 651.000 M3 15.00000 9765.00 15.00000 9765.00 26.00000 16926.00
EMBANKMENT IN PLACE
0080 208105000 15000.000 UNIT 1.00000 15000.00 1.00000 15000.00 1.00000 15000.00
TEMPORARY EROSION CONTROL - CB
0090 301270000 589.000 M3 40.00000 23560.00 20.00000 11780.00 26.00000 15314.00
CRUSHED AGGREGATE COURSE
0100 301440010 1793.000 M2 2.00000 3586.00 5.00000 8965.00 3.60000 6454.80
COVER - TYPE 1
0110 301750000 440.000 M3 40.00000 17600.00 35.00000 15400.00 62.00000 27280.00
SELECT BACKFILL
0120 401040500 466.000 MT 90.00000 41940.00 95.00000 44270.00 88.00000 41008.00
PLANT MIX GR D - COMMERCIAL
0130 402225000 3.400 MT 500.00000 1700.00 400.00000 1360.00 850.00000 2890.00
EMULSIFIED ASPHALT CRS-2P
0140 551175000 115.800 M3 700.00000 81060.00 675.00000 78165.00 735.00000 85113.00
CONCRETE-CLASS DD
0150 551410000 203.500 M3 700.00000 142450.00 600.00000 122100.00 638.00000 129833.00
CONCRETE-CLASS SD
0160 552150000 815.600 M2 12.00000 9787.20 7.50000 6117.00 9.00000 7340.40
TRANSVERSE DECK GROOVING
0170 553040100 646.800 M 500.00000 323400.00 600.00000 388080.00 600.00000 388080.00
PRESTRESSED BEAM-TYPE MT-28
0180 555100000 1026.000 KG 2.50000 2565.00 2.45000 2513.70 3.00000 3078.00
REINFORCING STEEL
0190 555200000 18513.000 KG 2.20000 40728.60 2.25000 41654.25 1.93000 35730.09
REINFORCING STEEL-EPOXY COATED
0200 555300000 14697.000 KG 2.50000 36742.50 2.05000 30128.85 2.25000 33068.25
REINFORCING STEEL - SEISMIC
0210 557200000 189.300 M 200.00000 37860.00 230.00000 43539.00 292.00000 55275.60
BRIDGE RAIL-T 101
0220 557310000 193.500 M 225.00000 43537.50 310.00000 59985.00 368.00000 71208.00
PEDESTRIAN RAIL
0230 557320000 87.600 M 190.00000 16644.00 183.00000 16030.80 204.00000 17870.40
HAND RAIL
0240 559246190 430.000 M 350.00000 150500.00 421.00000 181030.00 437.00000 187910.00
FURN STL PIPE PILE 610X19.1 MM
0250 559346190 394.500 M 80.00000 31560.00 26.00000 10257.00 73.00000 28798.50
DR STL PIPE PILE 610X19.1 MM




CALL ORDER
LETTING DATE

007
03/30/06 9:00 AM

TABULATION OF BID

]

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0260 559550000 25.000
PILE CUTTING SHOE

0270 559640000 2.000
DYNAMIC LOAD TEST

0280 603404520 37.500
RCP 450 MM CL 2

0290 606000000 144.800
GUARD RAIL-STEEL

0300 606120000 4.000

GUARD RAIL-STL/BR APPR-TY 2

0310 606250000 4.000
GUARD RAIL-OPTIONAL TERM SECT

0320 607211000 .000
FARM FENCE-PANEL/SINGLE FW

0330 607300300 600
FARM GATE-METAL-TYPE G-3

0340 607490000 000
DEADMAN

0350 607602813 124.600
FARM FENCE-TYPE F2W-813 MM WW

0360 607741000 1.000
RESET GATE

0370 610405010 500.000
NOXIOUS WEED CONTROL

0380 610440000 0.300
REVEGETATION

0390 613020000 220.000
RIPRAP-CLASS 2 RANDOM

0400 614100000 94.000
DESIGN & CONSTRUCT MSE WALLS

0410 618020000
TRAFFIC CONTROL

0420 618030000 0.600
TEMPORARY PAVEMENT MARKINGS

0430 618140000 7.700
SINGLE USE SIGNS

0440 619033000 0.540
SIGNS-SHEET ALUM REFL SHT I

0450 619034000 2.520
SIGNS-SHEET ALUM REFL SHT III

0460 619234000 24.600
POLES-TRD TMBR-BARN 100 MM

0470 619700000 11.000
REMOVE SIGNS

0480 620010000 29.500
STRIPING-WHITE PAINT

0490 620020000 13.500
STRIPING-YELLOW PAINT

0500 620110000 39.400
STRIPING-WHITE EPOXY

0510 620120000 18.000
STRIPING-YELLOW EPOXY

0520 622120000 420.000

GEOTEX-EROSION CL 2 & 3 RIPRAP

0530 622902000 34.00

DRAINFIELD CUTOFF BARRIER
0540 800060000
MAILBOX
0550 850000200
SITE GRADING
SECTION TOTALS

1.

0
000

LUMP

M2

M2

M2

EACH

M2

EACH
LUMP

—————————————————————————————————————————— e i T

CONTRACT TOTALS

CONTRACT ID : 04105 COUNTIES : Lake
DISTRICT 1
( 0 ) -EST- ( 1 ) 2110
ENGINEER'S ESTIMATE FRONTIER-WEST LLC
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
[ 500.00000 12500.00) 190.00000 4750.00|
6000.00000 12000.00 4000.00000 8000.00
190.00000 7125.00 155.00000 5812.50
58.00000 8398.40 80.00000 11584.00
900.00000 3600.00 1025.00000 4100.00
2200.00000 8800.00 2315.00000 9260.00
135.00000 810.00 125.00000 750.00
90.00000 324.00 70.00000 252.00
55.00000 55.00 50.00000 50.00
7.25000 903.35 12.00000 1495.20
175.00000 175.00 300.00000 300.00
1.00000 500.00 1.00000 500.00
2900.00000 870.00 33500.00000 10050.00
60.00000 13200.00 50.00000 11000.00
550.00000 51700.00 224.00000 21056.00
7500.00000 7500.00 8000.00000 8000.00
900.00000 540.00 3250.00000 1950.00
215.00000 1655.50 100.00000 770.00
235.00000 126.90 200.00000 108.00
240.00000 604.80 200.00000 504.00
35.00000 861.00 35.00000 861.00
35.00000 385.00 40.00000 440.00
17.00000 501.50 46.00000 1357.00
19.00000 256.50 46.00000 621.00
55.00000 2167.00 90.00000 3546.00
59.00000 1062.00 88.00000 1584.00
4.00000 1680.00 2.00000 840.00
80.00000 2720.00 235.00000 7990.00
150.00000 150.00 185.00000 185.00
12500.00000 12500.00 13000.00000 13000.00
$ 1,499,676.75 $ 1,502,436.30
| $ 1,499,676.75| $ 1,502,436.30]|

PAGE : 007 -2
( 2 2175
MORGEN AND OSWOOD CONST CO IN
UNIT PRICE AMOUNT
""" 215.00000  5375.00
4700.00000 9400.00
227.00000 8512.50
67.00000 9701.60
1030.00000 4120.00
2700.00000 10800.00
200.00000 1200.00
75.00000 270.00
50.00000 50.00
9.00000 1121.40
180.00000 180.00
1.00000 500.00
4700.00000 1410.00
57.00000 12540.00
445.00000 41830.00
20000.00000 20000.00
3350.00000 2010.00
75.00000 577.50
250.00000 135.00
275.00000 693.00
36.00000 885.60
50.00000 550.00
50.00000 1475.00
50.00000 675.00
90.00000 3546.00
90.00000 1620.00
3.25000 1365.00
17.50000 595.00
200.00000 200.00
18000.00000 18000.00
$ 1,980,166.44
$ 1,980,166.44



PAGE 009 -1
TABULATION OF BIDS
CALL ORDER 009 CONTRACT ID 01306 COUNTIES Glacier
LETTING DATE 03/30/06 9:00 AM DISTRICT
CONTRACT TIME 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : N OF BROWNING - NORTH
PROJECT (S) (5571010000) STPS 464-1(10)13
N OF BROWNING - NORTH
VENDOR RANKING : TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,014,577.60 87.1015% 100.0000%
1 2097 SCHELLINGER CONST CO INC S 1,164,822.00 100.0000% 114.8086%
( 0 ) -EST- ( 1 ) 2097 ( )
ENGINEER'S ESTIMATE SCHELLINGER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
____________________________________________________________________________________________________ +_____________________________
SECTION 0001 OVERLAY, LEVELING, SEAL & COVER GUARDRAIL, PAVEMENT MARKING
0010 104030010 8000.000 UNIT 1.00000 8000.00 00000 8000.00
MISCELLANEOUS WORK
0020 109200005 LUMP 150000.00000 150000.00 330000.00000 330000.00
MOBILIZATION
0040 210020000 58.000 HOUR 100.00000 5800.00 130.00000 7540.00
GRADER-MOTOR
0050 210020170 309.000 MILE 8.00000 2472.00 8.00000 2472.00
TEST TRAILER-TRANSPORT & SETUP
0060 301020415 1274.000 TON 15.00000 19110.00 15.00000 19110.00
SHOULDER GRAVEL
0070 301020718 102012.000 SQYD 0.55000 56106.60 0.50000 51006.00
COVER - TYPE 1
0080 401020049 13012.000 TON 25.00000 325300.00 24.00000 312288.00
PLANT MIX SURF GR S NV - 3/4 IN
0090 401020300 182.000 TON 127.00000 23114.00 125.00000 22750.00
HYDRATED LIME
0100 402020092 755.000 TON 350.00000 264250.00 300.00000 226500.00
ASPHALT CEMENT PG 64-28
0110 402020368 172.600 TON 300.00000 51780.00 320.00000 55232.00
EMULS ASPHALT CRS-2P
0120 411010000 1596.000 sQYD 5.00000 7980.00 6.50000 10374.00
COLD MILLING
0130 606010030 175.000 LNFT 16.00000 2800.00 25.00000 4375.00
GUARD RAIL-STEEL
0140 606010190 4.000 EACH 1200.00000 4800.00 1500.00000 6000.00
GUARD RAIL-STL/BR APPR-TY 2
0150 606010385 300.000 LNFT 2.00000 600.00 3.00000 900.00
REMOVE GUARD RAIL
0160 606010642 4.000 EACH 2200.00000 8800.00 2700.00000 10800.00
GUARD RAIL-OPTIONAL TERM SECT
0170 610100557 1.000 ACRE 1600.00000 1600.00 1500.00000 1500.00
REVEGETATION
0180 610100562 500.000 UNIT 1.00000 500.00 1.00000 500.00
NOXIOUS WEED CONTROL
0190 618030005 50000.000 UNIT 1.00000 50000.00 1.10000 55000.00
TRAFFIC CONTROL DEVICES CB
0200 618100000 85.000 SQFT 20.00000 1700.00 20.00000 1700.00
SINGLE USE SIGNS
0210 620011105 1.000 GAL 65.00000 65.00 200.00000 200.00
WORDS & SYMBOLS-WHITE PAINT
0220 620011260 1.000 GAL 250.00000 250.00 500.00000 500.00
WORDS/SYMBOLS-WHITE EPOXY
0230 620013000 214.000 GAL 20.00000 4280.00 35.00000 7490.00
STRIPING-WHITE PAINT
0240 620013960 285.000 GAL 50.00000 14250.00 60.00000 17100.00
STRIPING-WHITE EPOXY
0250 620014000 87.000 GAL 20.00000 1740.00 35.00000 3045.00
STRIPING-YELLOW PAINT
0260 620014960 116.000 GAL 50.00000 5800.00 60.00000 6960.00
STRIPING-YELLOW EPOXY
0270 620017000 5.800 MILE 600.00000 3480.00 600.00000 3480.00
TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS $ 1,014,577.60 $ 1,164,822.00
__________________________________________ +_____________________________ ——— i ————————————————— = = o = = ——————————————————_—————————
CONTRACT TOTALS | $ 1,014,577.60]| $ 1,164,822.00]



MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 010 -1
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID 07306 COUNTIES : Fergus
LETTING DATE : 03/30/06 9:00 AM DISTRICT 5
CONTRACT TIME 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : JCT US 191 - WEST
PROJECT(S) : (5745015000) STPP 81-1(15)36
JCT US 191 - WEST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 886,819.25 96.4219% 100.0000%
1 6297 CENTURY COMPANIES INC S 919,728.10 100.0000% 103.7109%
2 2050 RIVERSIDE CONTRACTING INC $ 1,091,340.25 118.6590% 123.0623%
( 0 ) -EST- 1 6297 ( 2 ) 2050
ENGINEER'S ESTIMATE CENTURY COMPANIES INC RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 OVERLAY, SEAL & COVER, GUARDRAIL PAVEMENT MARKINGS
0010 104030010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
0020 109200005 LUMP 125000.00000 125000.00 144200.00000 144200.00 375000.00000 375000.00
MOBILIZATION
0030 301020718 92283.000 sSQYD 0.50000 46141.50 0.45000 41527.35 0.45000 41527.35
COVER - TYPE 1
0040 401020049 9280.000 TON 23.00000 213440.00 27.00000 250560.00 27.00000 250560.00
PLANT MIX SURF GR S NV - 3/4 IN
0050 401020300 130.000 TON 124.00000 16120.00 130.00000 16900.00 112.00000 14560.00
HYDRATED LIME
0060 402020092 503.200 TON 345.00000 173604.00 325.00000 163540.00 319.00000 160520.80
ASPHALT CEMENT PG 64-28
0070 402020368 155.500 TON 310.00000 48205.00 310.00000 48205.00 278.00000 43229.00
EMULS ASPHALT CRS-2P
0080 411010000 97468.000 sSQYD 1.25000 121835.00 1.00000 97468.00 0.70000 68227.60
COLD MILLING
0090 557010546 106.250 LNFT 135.00000 14343.75 155.00000 16468.75 130.00000 13812.50
REVISE TIMBER BRIDGE RAIL- T101
0100 559010026 .000 EACH 1700.00000 6800.00 2200.00000 8800.00 2000.00000 8000.00
ANCHOR POST
0110 606010190 4.000 EACH 800.00000 3200.00 900.00000 3600.00 750.00000 3000.00
GUARD RAIL-STL/BR APPR-TY 2
0120 606010230 4.000 EACH 2200.00000 8800.00 2000.00000 8000.00 1700.00000 6800.00
GUARD RAIL-STL/BR APPR-TY 3
0130 606010385 400.000 LNFT 2.50000 1000.00 2.60000 1040.00 2.50000 1000.00
REMOVE GUARD RAIL
0140 606010642 8.000 EACH 2500.00000 20000.00 2500.00000 20000.00 2100.00000 16800.00
GUARD RAIL-OPTIONAL TERM SECT
0150 618030005 40000.000 UNIT 0.90000 36000.00 1.10000 44000.00 1.00000 40000.00
TRAFFIC CONTROL DEVICES CB
0160 618100000 85.000 SQFT 20.00000 1700.00 15.00000 1275.00 15.00000 1275.00
SINGLE USE SIGNS
0170 620011105 2.000 GAL 85.00000 170.00 67.00000 134.00 60.00000 120.00
WORDS & SYMBOLS-WHITE PAINT
0180 620011260 2.000 GAL 250.00000 500.00 260.00000 520.00 300.00000 600.00
WORDS/SYMBOLS-WHITE EPOXY
0190 620013000 232.000 GAL 20.00000 4640.00 28.00000 6496.00 23.00000 5336.00
STRIPING-WHITE PAINT
0200 620013960 310.000 GAL 65.00000 20150.00 64.00000 19840.00 53.00000 16430.00
STRIPING-WHITE EPOXY
0210 620014000 102.000 GAL 20.00000 2040.00 28.00000 2856.00 23.00000 2346.00
STRIPING-YELLOW PAINT
0220 620014960 132.000 GAL 65.00000 8580.00 64.00000 8448.00 53.00000 6996.00
STRIPING-YELLOW EPOXY
0230 620017000 6.500 MILE 700.00000 4550.00 900.00000 5850.00 800.00000 5200.00
TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS $ 886,819.25 $ 919,728.10 $ 1,091,340.25
__________________________________________ +_____________________________ ——— i ————————————————— = = o = = ——————————————————_—————————
CONTRACT TOTALS | $ 886,819.25| $ 919,728.10] $ 1,091,340.25



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/10/06
PAGE : 011 -1
TABULATION OF BIDS

CALL ORDER : 011 CONTRACT ID : 03605 COUNTIES : Gallatin
LETTING DATE : 03/30/06 9:00 AM DISTRICT H]
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : PEDESTRIAN TUNNEL-GALLATIN GATEWAY
PROJECT (S) : (4582048000) NH 50-2(48)76
PEDESTRIAN TUNNEL-GALLATIN GATEWAY

VENDOR RANKING : TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 621,622.60 99.3336% 100.0000%
1 6129 A M WELLES INC [ 625,792.90 100.0000% 100.6709%
2 2065 BIG SKY ASPHALT INC $ 747,291.05 119.4151% 120.2162%
( 0 ) -EST- ( 1 ) 6129 ( 2 ) 2065
ENGINEER'S ESTIMATE A M WELLES INC BIG SKY ASPHALT INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 PEDESTRIAN TUNNEL, SIDEWALK, SIGNING,ELECTRICAL, PMS OVERLAY

0010 104100000 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
0020 105100200 0.400 CRKM 5600.00000 2240.00 5500.00000 2200.00 5600.00000 2240.00
FINISH GRADE CONTROL
0030 109200000 LUMP 65000.00000 65000.00 80750.00000 80750.00 127000.00000 127000.00
MOBILIZATION
0040 202240000 27.500 M2 40.00000 1100.00 30.00000 825.00 15.68000 431.20
REMOVE CONCRETE
0050 203100000 10305.000 M3 7.50000 77287.50 6.15000 63375.75 8.85000 91199.25
EXCAVATION-UNCLASSIFIED
0060 203500000 721.000 M3 6.75000 4866.75 12.80000 9228.80 8.96000 6460.16
TOPSOIL-SALVAGING & PLACING
0070 207300000 59.000 M3 33.00000 1947.00 15.82000 933.38 49.28000 2907.52
BEDDING MATERIAL
0080 208105000 5000.000 UNIT 1.10000 5500.00 1.00000 5000.00 1.12000 5600.00
TEMPORARY EROSION CONTROL - CB
0090 301270000 1319.000 M3 30.00000 39570.00 17.15000 22620.85 35.44000 46745.36
CRUSHED AGGREGATE COURSE
0100 301440020 10687.000 M2 1.15000 12290.05 1.05000 11221.35 1.06000 11328.22
COVER - TYPE 2
0110 401040500 846.000 MT 80.00000 67680.00 75.00000 63450.00 85.00000 71910.00
PLANT MIX GR D - COMMERCIAL
0120 402225000 19.700 MT 380.00000 7486.00 560.00000 11032.00 425.83000 8388.85
EMULSIFIED ASPHALT CRS-2P
0130 411000000 508.000 M2 8.00000 4064.00 5.25000 2667.00 34.38000 17465.04
COLD MILLING
0140 557320000 54.600 M 350.00000 19110.00 313.50000 17117.10 319.20000 17428.32
HAND RAIL
0150 602010000 41.200 M 55.00000 2266.00 65.79000 2710.55 39.20000 1615.04
REMOVE PIPE CULVERTS
0160 603006000 34.000 M 185.00000 6290.00 147.00000 4998.00 193.32000 6572.88
DRAINAGE PIPE 600 MM
0170 603444530 55.000 M 135.00000 7425.00 170.00000 9350.00 169.23000 9307.65
RCP IRR 450 MM CL 3
0180 603582424 37.000 M 3000.00000 111000.00 2570.00000 95090.00 3147.77000 116467.49
REIN CONC BOX 2400 MM X2400 MM
0190 604040000 1.000 EACH 4800.00000 4800.00 1700.00000 1700.00 2914.27000 2914.27
MANHOLE-SPECIAL DESIGN
0200 604320000 2.000 EACH 1800.00000 3600.00 1200.00000 2400.00 1945.60000 3891.20
INLET-CURB-TYPE 2
0210 604520000 1.000 EACH 2200.00000 2200.00 2700.00000 2700.00 3146.39000 3146.39
INLET-MEDIAN-TYPE 2
0220 606000000 87.600 M 55.00000 4818.00 48.60000 4257.36 49.50000 4336.20
GUARD RAIL-STEEL
0230 606015000 41.900 M 150.00000 6285.00 107.40000 4500.06 109.31000 4580.09
GUARD RAIL-STL INT RDWY TERM SECT
0240 606110000 3.000 EACH 1600.00000 4800.00 2035.00000 6105.00 2072.00000 6216.00
GUARD RAIL-STL/BR APPR-TY 1
0250 606250000 1.000 EACH 2275.00000 2275.00 2515.00000 2515.00 2559.20000 2559.20
GUARD RAIL-OPTIONAL TERM SECT
0260 606290000 6.000 EACH 415.00000 2490.00 565.00000 3390.00 644.00000 3864.00

CONCRETE BARRIER RAIL



CALL ORDER
LETTING DATE

011
03/30/06 9:00 aM

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LINE NO / ITEM CODE / ALT

IT

ITEM DESCRIPTION QUANTITY

0270 606500600 1.000
IMPACT ATTENUATOR 6-BAY

0280 608100000 43.300
SIDEWALK-CONCRETE 100 MM

0290 608290100 300
TRUNCATED DOMES

0300 609000000 112.400
CURB & GUTTER-CONCRETE

0310 609030000 71.600
CURB-BITUMINOUS

0320 609200000 40.300
GUTTER-CONCRETE VALLEY

0330 610110000 0.700
SEEDING AREA NO 1

0340 610120000 0.200
SEEDING AREA NO 2

0350 610400000 0.700
CONDITION SEEDBED SURFACE

0360 610405010 1000.000
NOXIOUS WEED CONTROL

0370 610520000 0.900
COMPOST

0380 616010000 1.100
FOUNDATION-CONCRETE

0390 616021000 000
CONDUIT-STEEL 21 MM RIGID

0400 616053000 000
CONDUIT-STEEL 53 MM RIGID

0410 616253000 000
CONDUIT-PLASTIC 53 MM

0420 616480000 000
PULL BOX-CONCRETE TYPE 1

0430 617010080 200.000
CONDUCTOR-COPPER AWG8-600V

0440 617010100 140.000
CONDUCTOR-COPPER AWG10-600V

0450 617100520 000
STANDARD-STL TYPE 10-A-500-2

0460 617130200 .000
LUMINAIRE ASSEMBLY-200W SV

0470 617133100 3.000
UNDERPASS LUMINAIRE 100W SV

0480 617610400 1.000
SERV ASSEMBLY-40 AMP

0490 617800100
REMOVE AND SALVAGE

0500 618020000
TRAFFIC CONTROL

0510 618140000 7.700
SINGLE USE SIGNS

0520 618200000 103.000
WATER FOR DUST CONTROL

0530 619023000 4.320
SIGNS-ALUM SHEET INCR-SHT I

0540 619024000 5.000
SIGNS-ALUM SHEET INCR-SHT III

0550 619033000 1.960
SIGNS-SHEET ALUM REFL SHT I

0560 619130000 207.900
POSTS-STEEL STRUCTURAL SIGN

0570 619214000 9.000
POLES-TREATED TIMBER CLASS 4

0580 619234000 9.400

POLES-TRD TMBR-BARN 100 MM

CONTRACT ID 03605
DISTRICT 2
( 0 ) -EST-
ENGINEER'S ESTIMATE
UNIT PRICE AMOUNT
~17000.00000 1700000
80.00000 3464.00
700.00000 3010.00
80.00000 8992.00
25.00000 1790.00
85.00000 3425.50
1200.00000 840.00
2300.00000 460.00
600.00000 420.00
1.00000 1000.00
2000.00000 1800.00
1675.00000 1842.50
45.00000 1485.00
75.00000 675.00
40.00000 2040.00
400.00000 400.00
3.00000 600.00
1.75000 245.00
1750.00000 3500.00
375.00000 750.00
455.00000 1365.00
1450.00000 1450.00
400.00000 400.00
40000.00000 40000.00
295.00000 2271.50
17.50000 1802.50
200.00000 864.00
345.00000 1725.00
250.00000 490.00
12.00000 2494 .80
110.00000 990.00
35.00000 1379.00

DATE 04/10/06
PAGE 011 -2
COUNTIES Gallatin
( 1 ) 6129 ( 2 ) 2065

A M WELLES INC BIG SKY ASPHALT INC
UNIT PRICE AMOUNT UNIT PRICE AMOUNT
~13750.00000 13750.00|  20720.00000 20720.00
53.00000 2294 .90 53.76000 2327.81
575.00000 2472.50 588.00000 2528.40
70.00000 7868.00 67.20000 7553.28
60.00000 4296.00 27.38000 1960.41
105.00000 4231.50 106.40000 4287.92
1090.00000 763.00 1108.80000 776.16
3560.00000 712.00 3623.20000 724.64
960.00000 672.00 974.40000 682.08
1.00000 1000.00 1.00000 1000.00
4050.00000 3645.00 4104.80000 3694.32
3300.00000 3630.00 3360.00000 3696.00
26.40000 871.20 26.88000 887.04
57.20000 514.80 58.24000 524.16
47.30000 2412.30 48.16000 2456.16
979.00000 979.00 996.80000 996.80
4.84000 968.00 4.93000 986.00
2.20000 308.00 2.24000 313.60
2068.00000 4136.00 2105.60000 4211.20
440.00000 880.00 448.00000 896.00
631.40000 1894.20 642.88000 1928.64
2970.00000 2970.00 3024.00000 3024.00
3775.00000 3775.00 3843.84000 3843.84
58850.00000 58850.00 36400.00000 36400.00
260.00000 2002.00 84.00000 646.80
8.50000 875.50 10.87000 1119.61
330.00000 1425.60 336.00000 1451.52
330.00000 1650.00 336.00000 1680.00
302.00000 591.92 308.00000 603.68
13.20000 2744.28 13.44000 2794.18
187.00000 1683.00 190.40000 1713.60
38.50000 1516.90 39.20000 1544 .48




CALL ORDER
LETTING DATE

011
03/30/06 9:00 aM

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0590 619303000 4.000
FRANG SIGN POST BKWY S100X11

0600 619511000 7.000
DELINEATOR-DES A

0610 619514000 8.000
DELINEATOR-DES D

0620 619700000 17.000
REMOVE SIGNS

0630 619702000 2.000
REMOVE SIGNS-GUIDE

0640 620010000 80.000
STRIPING-WHITE PAINT

0650 620020000 60.000
STRIPING-YELLOW PAINT

0660 620030000 25.000
WORDS & SYMBOLS-WHITE PAINT

0670 620035000 31.000
WORDS & SYMBOLS-YELLOW PAINT

0680 620040000 17.000
CURB MARKING-YELLOW

0690 620110000 102.000
STRIPING-WHITE EPOXY

0700 620120000 80.000
STRIPING-YELLOW EPOXY

0710 620130000 33.000
WORDS/SYMBOLS-WHITE EPOXY

0720 620135000 1.000
WORDS/SYMBOLS-YELLOW EPOXY

0730 622020000 141.000
GEOTEXTILE-DRAINAGE-HEAVY

0740 622220000 144.000
GEOTEXTILE-SEP/STAB-HIGH

0750 622900000 61.000
DRAIN AGGREGATE

0760 623010000 82.000
SYN EROSION CNTRL & REVEG MAT

0770 800080000 0.800

RUMBLE STRIPS
0780 850001200
PEDESTRIAN STAIRWAY
SECTION TOTALS

EACH
EACH
EACH
EACH
EACH

[ = I S S A A A

2 2 =
W NN

M2

MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 011 -3
TABULATION OF BIDS
g?ggg?gg ID 33605 COUNTIES Gallatin
( 0 ) -EST- ( 1 ) 6129 ( 2 ) 2065
ENGINEER'S ESTIMATE A M WELLES INC BIG SKY ASPHALT INC
UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
775.00000 3100.00 990.00000 3960.00 1008.00000 4032.00
25.00000 175.00 27.50000 192.50 28.00000 196.00
25.00000 200.00 30.80000 246.40 31.36000 250.88
40.00000 680.00 38.50000 654.50 39.20000 666.40
200.00000 400.00 137.50000 275.00 140.00000 280.00
18.00000 1440.00 24.00000 1920.00 33.60000 2688.00
18.00000 1080.00 24.00000 1440.00 28.00000 1680.00
25.00000 625.00 39.90000 997.50 39.20000 980.00
21.00000 651.00 39.90000 1236.90 39.20000 1215.20
15.00000 255.00 39.90000 678.30 40.32000 685.44
50.00000 5100.00 32.50000 3315.00 50.40000 5140.80
37.00000 2960.00 32.50000 2600.00 39.20000 3136.00
80.00000 2640.00 110.00000 3630.00 81.20000 2679.60
71.00000 2911.00 110.00000 4510.00 81.20000 3329.20
3.50000 493.50 5.00000 705.00 2.30000 324.30
4.00000 576.00 5.00000 720.00 2.40000 345.60
45.00000 2745.00 27.00000 1647.00 54.37000 3316.57
15.00000 1230.00 10.50000 861.00 11.20000 918.40
2500.00000 2000.00 3355.00000 2684.00 2800.00000 2240.00
7000.00000 7000.00 17000.00000 17000.00 10640.00000 10640.00
$ 621,622.60 $ 625,792.90 $ 747,291.05
"""""""""""""""""""""""""" T T el esae0) 8 azs,mez.e0) 5 7a7,291.05

CONTRACT TOTALS




MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 04/10/06

PAGE : 012 -1

CALL ORDER : 012 CONTRACT ID : 06306 COUNTIES : Deer Lodge
LETTING DATE : 03/30/06 9:00 AM DISTRICT : 2
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : INTERSTATE FENCE-EAST OF GALEN
PROJECT (S) : (4295090000) IM 90-3(90)195
INTERSTATE FENCE-EAST OF GALEN
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 165,602.00 205.5294% 100.0000%
1 6721 MENARD CONSTRUCTION INC S 80,573.40 100.0000% 48.6548%
2 3738 EIGHORN FENCING LLC S 112,257.00 139.3227% 67.7872%
3 4287 BECKER LANDSCAPING & DESIGN INC S 127,320.36 158.0179% 76.8833%
4 6627 FERRIS FENCING S 139,939.40 173.6794% 84.5034%
5 2815 CROOKED FORK FENCING S 155,456.36 192.9376% 93.8735%
6 3092 GRIZZLY CORP DBA GRIZZLY FENCE - MSLA S 173,504.00 215.3366% 104.7717%
7 2252 DIAMOND CONSTRUCTION INC $ 197,796.00 245.4855% 119.4406%
( 0 ) -EST- 1 6721 ( 2 ) 3738
ENGINEER'S ESTIMATE MENARD CONSTRUCTION INC EIGHORN FENCING LLC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 FENCE REPLACEMENT- DEERLODGE COUNTY
0010 104100000 2000.000 UNIT 1.00000 2000.00 1.00000 2000.00 1.00000 2000.00
MISCELLANEOUS WORK
0020 109200000 LUMP 23000.00000 23000.00 1000.00000 1000.00 9000.00000 9000.00
MOBILIZATION
0030 607100000 11638.000 M 9.00000 104742.00 4.30000 50043.40 6.50000 75647.00
FENCE-TYPE CW
0040 607110000 98.000 EACH 150.00000 14700.00 120.00000 11760.00 100.00000 9800.00
FENCE-PANEL SINGLE CW
0050 607120000 82.000 EACH 210.00000 17220.00 170.00000 13940.00 140.00000 11480.00
FENCE-PANEL DOUBLE CW
0060 607490000 11.000 EACH 40.00000 440.00 30.00000 330.00 30.00000 330.00
DEADMAN
0070 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOXIOUS WEED CONTROL
0080 618020000 LUMP 3000.00000 3000.00 1000.00000 1000.00 3500.00000 3500.00
TRAFFIC CONTROL
SECTION TOTALS $ 165,602.00 $ 80,573.40 $ 112,257.00
__________________________________________ +_____________________________ —— ———————————————————————— = = e = = ———————————————————————————
CONTRACT TOTALS | $ 165,602.00] $ 80,573.40]| $ 112,257.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 06306 COUNTIES : Deer Lodge
LETTING DATE 03/30/06 9:00 AaM DISTRICT 2
3 4287 ( 4 6627 ( 5 ) 2815
BECKER LANDSCAPING & DESIGN FERRIS FENCING CROOKED FORK FENCING
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— e S ittt et L T P
SECTION 0001 FENCE REPLACEMENT- DEERLODGE COUNTY
0010 104100000 2000.000 UNIT 1.00000 2000.00 1.00000 2000.00 1.00000 2000.00
MISCELLANEOUS WORK
0020 109200000 LUMP 6340.00000 6340.00 5850.00000 5850.00 3000.00000 3000.00
MOBILIZATION
0030 607100000 11638.000 M 7.16000 83328.08 8.80000 102414.40 9.72000 113121.36
FENCE-TYPE CW
0040 607110000 98.000 EACH 102.50000 10045.00 120.00000 11760.00 175.00000 17150.00
FENCE-PANEL SINGLE CW
0050 607120000 82.000 EACH 167.00000 13694.00 160.00000 13120.00 190.00000 15580.00
FENCE-PANEL DOUBLE CW
0060 607490000 11.000 EACH 36.00000 396.00 45.00000 495.00 55.00000 605.00
DEADMAN
0070 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOXIOUS WEED CONTROL
0080 618020000 LUMP 11017.28000 11017.28 3800.00000 3800.00 3500.00000 3500.00
TRAFFIC CONTROL
SECTION TOTALS $ 127,320.36 $ 139,939.40 $ 155,456.36
—————————————————————————————————————————— B e et B
CONTRACT TOTALS | $ 127,320.36] $ 139,939.40]| $ 155,456.36




MONTANA DEPARTMENT OF TRANSPORTATION DATE 04/10/06
PAGE 012 -3
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 06306 COUNTIES : Deer Lodge
LETTING DATE 03/30/06 9:00 AaM DISTRICT 2
( 6 ) 3092 ( 7 ) 2252 ( )
GRIZZLY CORP DBA GRIZZLY FEN |DIAMOND CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— e S ittt et L T P
SECTION 0001 FENCE REPLACEMENT- DEERLODGE COUNTY
0010 104100000 2000.000 UNIT 1.00000 2000.00 1.00000 2000.00
MISCELLANEOUS WORK
0020 109200000 LUMP 20100.00000 20100.00 20000.00000 20000.00
MOBILIZATION
0030 607100000 11638.000 M 9.00000 104742.00 11.00000 128018.00
FENCE-TYPE CW
0040 607110000 98.000 EACH 194.50000 19061.00 200.00000 19600.00
FENCE-PANEL SINGLE CW
0050 607120000 82.000 EACH 230.50000 18901.00 220.00000 18040.00
FENCE-PANEL DOUBLE CW
0060 607490000 11.000 EACH 200.00000 2200.00 58.00000 638.00
DEADMAN
0070 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00
NOXIOUS WEED CONTROL
0080 618020000 LUMP 6000.00000 6000.00 9000.00000 9000.00
TRAFFIC CONTROL
SECTION TOTALS $ 173,504.00 $ 197,796.00
—————————————————————————————————————————— B e et s e e
CONTRACT TOTALS | $ 173,504.00]| $ 197,796.00|




